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NOTICE OF AVAILABILITY OF BID SPECIFICATIONS 
 

REQUEST FOR BIDS 
CHARLOTTE COUNTY, FLORIDA 

 
The County of Charlotte will be receiving sealed bids at the Purchasing Division, Suite 344, Charlotte County 
Administration Center, 18500 Murdock Circle, Port Charlotte, FL 33948-1094, for: 

 
BID NO. 2016000225 

HARBOUR HEIGHTS SIDEWALK AND 6” FORCE MAIN 
 

It is the intent of Charlotte County to construct sidewalks and to replace a 6” force main in Harbour Heights.  
Estimated budget $1,445,000. 
 
The license(s) required to perform these services for this project are; Certified General, Certified Underground 
Utilities, Registered General, or Registered Underground Utility. 
 

PRE-BID CONFERENCE:  1:30 p .m., JULY 13, 2016 
ADMINISTRATION COMPLEX BUILDING B – ROOM 106-B 

 
BID OPENING:  2:00 p.m., AUGUST 3, 2016 

PURCHASING DIVISION CONFERENCE ROOM 
 
Bid Documents may be obtained by accessing the Charlotte County Purchasing Division’s website at 
www.charlottecountyfl.com/purchasing under “Purchasing Bids Online”, document number 162252.  Any 
questions can be answered by contacting Alisa L. True, CPPB, Senior Contract Specialist at 941.743.1549 or 
email:  alisa.true@charlottecountyfl.gov. 
 
 
Suncoast Media Group 
Sun Newspapers 
July 4, 2016 
 
Notice of Availability 
www.charlottecountyfl.com 
Posted: June 30, 2016 

 

Charlotte County Purchasing Division 
18500 Murdock Circle, Suite 344 

Port Charlotte, Florida 33948-1094 
 

Phone 941.743.1378 
Fax 941.743.1384 
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ADDENDA NOTIFICATION FORM 
 

BID NO. 2016000225 
 

HARBOUR HEIGHTS SIDEWALK AND 6” FORCE MAIN 
 
 

The County will attempt to notify all prospective bidders of addenda issued to the bid documents.  However, it shall be the 
responsibility of the bidder, prior to submitting their bid, to contact the Purchasing Division to determine if addenda were 
issued, acknowledging and incorporating it into their bid.  
 
If you would like to request notification of any addenda that may be issued regarding this project, please complete the form 
below and return via fax to 941.743.1384, attention Alisa L. True, CPPB, Senior Contract Specialist, or email: 
alisa.true@charlottecountyfl.gov . 
 
By completing and returning this form, you are requesting notification of addenda that may be issued regarding this specific 
project only.   
 
 
 
COMPANY NAME:   
 
CONTACT PERSON:   
 
PHONE NUMBER:   
 
FAX NUMBER:   
 
E-MAIL ADDRESS:   

 

 

Charlotte County Purchasing Division 
18500 Murdock Circle, Suite 344 

Port Charlotte, Florida 33948-1094 
 

Phone 941.743.1378 
Fax 941.743.1384 
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STATEMENT OF NO BID 
 
If you do not intend to bid on this commodity/service, please return this form to the above address immediately.  If this 
statement is not completed and returned, your company may be deleted from the Charlotte County Vendors’ list for this 
commodity/service. 
 
We the undersigned, have declined to bid on requested commodity/service Bid #2016000225, HARBOUR HEIGHTS 
SIDEWALK AND 6” FORCE MAIN , for the following reason(s): 
 
  Specifications too “tight”, i.e. geared toward one brand or manufacturer only (explain below). 
 
  Insufficient time to respond to the Invitation to Bid. 
 
  We do not offer this product or service. 
 
  Our schedule would not permit us to perform. 
 
  Unable to meet bond/insurance requirements. 
 
  Unable to meet specifications. 
 
  Specifications are unclear (explain below). 
 
  Remove us from your vendors’ list for this commodity/service. 
 
  Other (specify below). 
 
Remarks:               
                
                
                 
 
Company Name:   
 
Contact Person (typed or printed):   
 
Contact Person Signature:   
 
Phone:     Fax:   
 
E-Mail Address:      
 
Note:  Statement of No Bid may be emailed to alisa.true@charlottecountyfl.gov or faxed in to the Purchasing Division at 
941.743.1384. 

 

Charlotte County Purchasing Division 
18500 Murdock Circle, Suite 344 

Port Charlotte, Florida 33948-1094 
 

Phone 941.743.1378 
Fax 941.743.1384 
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 INSTRUCTIONS TO BIDDERS 
 HARBOUR HEIGHTS SIDEWALK AND 6” FORCE MAIN 
 BID NO. 2016000225 
 
 
IB-01 QUALIFICATIONS OF BIDDERS:  It is the intent of the County to award the contract to the lowest responsive, 
responsible bidder, qualified by experience and capable of providing collateral as bond and/or bondable to a surety company 
acceptable to the County in the amount of 100% of the awarded contract price.  Successful bidder must furnish a 
Performance and Payment Bond satisfactory to the County within fourteen (14) calendar days after notification of award, as 
described in IB-08. 
 
IB-02 GENDER DESIGNATION:  The County and the Contractor are treated throughout the Contract Documents as if 
each were of the singular number and masculine gender. 
 
IB-03 EXAMINATION OF DOCUMENTS/SITE:  Prior to the submission of a bid form, bidders shall examine the 
documents, visit the site of the work, and fully inform themselves as to all existing conditions and limitations that affect the 
work to be performed under the contract. 
 
A. Examination of Documents - The bidding contractor is instructed to carefully examine the bid package, including the 
Request for Bids, Instructions to Bidders, Technical Specifications & Conditions, Special Provisions, General Provisions, 
Insurance Requirements, Safety and Health Requirements, Permit Fees, Maintenance of Traffic Policy (M.O.T.), Plans and 
all other related bid documents, including all modifications thereof, incorporated in the bid package. 
 
Discrepancies, omissions, or questions about the intent of the documents should be submitted to the Purchasing Division in 
written form as a request for interpretation no later than five days prior to bid opening (or shall be verbally addressed at the 
pre-bid conference). 
 
B. Examination of Site:  Prior to submitting a bid form, each bidder shall examine the site and all conditions thereon.  All 
bid forms shall be presumed to include all such existing conditions as may affect any work to be done on this project.  Failure 
to familiarize himself with such conditions will in no way relieve the successful bidder from the necessity of furnishing any 
materials or performing any work that may be required to complete the work in accordance with the drawings and 
Specifications. 
 
C. Interpretations of any of the bid documents or the project will be in the form of a written addendum to the documents, 
which will be posted on the purchasing website.  The County will attempt to notify all prospective bidders of the issuance of 
addenda, however, it is the responsibility of the bidder, prior to submitting his bid, to determine if addenda were issued, 
acknowledging and incorporating it into their bid. Receipt of any addenda by each bidder must be acknowledged on the bid 
form, indicating the addendum number and date of issue, therein becoming a part of the contract.  No oral explanations shall 
be binding. 
 
IB-04 PREPARATION OF SUBMISSION OF BID FORM REQUIREMENTS:  Bid Forms shall be made on forms supplied 
by the County, or reasonable facsimile thereof and attached thereto, or as otherwise specified.  Indicate the number of 
calendar days required to complete the project (unless length of time required for completion is identified by the County in the 
Bid Form), and acknowledge receipt of any addenda received during the bid period. 
 
Each bid must give the full business address of the bidder and state whether bidder is an individual, corporation or 
partnership.  Bid Forms by a corporation must be signed in the name of the corporation, followed by the original signature 
and designation of the officer or other person authorized to bind the corporation. 
 
Any erasures or other corrections in the bid form must be explained or noted over the signature of the bidder.  Bid Forms 
containing any conditions, omissions, unexplained erasures, alterations, or irregularities of any kind may be rejected by the 
County. 
 
Bid documents and forms shall be submitted sealed, and the envelope/package clearly marked with the Bid Number and the 
Name and Business Address of the individual or firm submitting the bid.  Bids postmarked prior to said time and date but not 
received shall not be considered and will be returned to bidder unopened, with explanation. 
 
Bid Guarantee:  Each bid must be accompanied by a bid bond or cashier's check in the amount not less than five per cent 
(5%) of the total amount of the bid as a guarantee that the bidder will not withdraw his bid for a period of 60 days after 
scheduled opening of bids.  Cashier's Checks (as bid bond) will be returned to all bidders after award of bid. 
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IB-05 BID TABULATIONS:  In accordance with Florida Statues, Section 119(1)(b)2: Sealed bids, proposals, or replies 
received by an agency pursuant to a competitive solicitation are exempt from s. 119.07(1) and s. 24(a), Art. I of the State 
Constitution until such time as the agency provides notice of an intended decision or until 30 days after opening the bids, 
proposals, or final replies, whichever is earlier.  Those bidders interested in receiving a copy of the results of this bid once 
they are released may do so by visiting our website at www.charlottecountyfl.com/purchasing under “Purchasing Bids 
Online”, Document Number 162254.  No information regarding the submittal will be divulged over the telephone. 
 
IB-06 RESERVED RIGHTS:  The County reserves the right to accept or reject any and/or all bids, to waive irregularities 
and technicalities, and to request resubmission of bids.  Also, the County reserves the right to accept all or any part of the bid 
and to increase or decrease quantities to meet additional or reduced requirements of the County.  Any sole response 
received the first submission date may be rejected by the County depending on available competition and timely needs of the 
County. 
 
IB-07 FORM OF CONTRACT:  The submitted Bid Form signed by the Bidder, together with the complete bid package 
furnished by the County, shall constitute a binding contract.  The Bidder shall be required to perform according to the Bidder's 
submitted Bid Form and the County's bid package when a purchase order, signed by the Senior Division Manager - 
Purchasing or his/her designee, is transmitted to the Bidder.  The transmitted purchase order shall serve as both a Notice of 
Acceptance and Notice to Proceed to the Bidder.  Failure to comply with the conditions set forth in the purchase order shall 
be deemed a breach of contract subjecting the Bidder to forfeiture of the bid bond or other posted security and other possible 
penalties. 
 
IB-08 PERFORMANCE/PAYMENT BOND:  If awarded the contract, the Contractor shall furnish a Performance and 
Payment Bond bound to “Charlotte County” to the Purchasing Division within 14 calendar days after notification of award.  
In addition, the Contractor shall be responsible and bear all costs associated to record Performance and Payment Bond with 
the Charlotte County Clerk of the Circuit Court.  Receipt of said recording shall be furnished to the Purchasing Division. 
 
The failure of the successful bidder to execute such agreement within fourteen (14) days after award of the contract, or with 
such extended period as the County may grant, shall constitute a default.  The bidder shall then forfeit to the County a full 
amount of the Bid Guarantee. 
 
IB-09 NOTICE TO PROCEED/DELIVERY:  A pre-construction conference will be called, at which time a starting date will 
be determined.  A Notice to Proceed, or Purchase Order, shall be issued bearing the agreed-upon date.  No work under the 
Contract shall commence until after the Notice to Proceed/Purchase Order has been issued and signed by the awarded 
Contractor. 
 
IB-10 PAYMENT:  Request for payment must be submitted to the Charlotte County Purchasing Division on a form 
approved by the County.  All invoices will be paid in accordance with the Local Government Prompt Payment Act, Section 
218.74 F.S. 
 
IB-11 PERFORMANCE EVALUATION:  At the end of the Contract, the receiving department will evaluate the successful 
bidder's performance.  This evaluation will become public record. 
 
IB-12 ARITHMETIC DISCREPANCIES:  For the purpose of initial evaluation of bids, the following will be utilized in 
resolving arithmetic discrepancies found on the face of the bid forms as submitted by bidders: 
 
A. Obviously misplaced decimal points will be corrected. 
 
B. In case of discrepancy between unit price and extended price, the unit price will govern.  Apparent errors in extension 

will be corrected. 
 
C. Apparent errors in addition of lump sum and extended prices will be corrected. 
 
For the purpose of bid evaluation, the County will proceed on the assumption that the bidder intends his bid be evaluated on 
the basis of the unit prices, extensions, and totals arrived at by resolution of arithmetic discrepancies as provided above, and 
the bid will be so reflected on the tabulation of bids.  
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IB-13 DESCRIPTIVE INFORMATION:  Unless otherwise specifically provided in the specifications, all equipment, materials 
and articles incorporated in work covered by the contract are to be new and of the most suitable grade for the purpose 
intended.  Unless otherwise specifically provided in the specifications, reference to any equipment, material, article or 
patented process by trade name, make or catalog number shall be regarded as establishing a standard of quality and shall 
not be construed as limiting competition.  If the bidder wishes to make substitution to the specifications, he/she shall furnish 
to the County the name of the manufacturer, the model number, and other identifying data and information necessary to aid 
the County in evaluating the substitution, and such substitution shall be subject to County approval.  Substitutions shall be 
approved only if determined by the County to be equivalent to the specifications.  A bid containing a substitution is subject to 
disqualification if the substitution is not approved by the County.   
 
Specified items bid shall be identified by brand name, number, manufacturer and model, and shall include full descriptive 
information, brochures, or appropriate attachments. 
 
IB-14 QUALITY GUARANTEE:  If any product delivered does not meet applicable specifications, or if the product will not 
produce the effect that the supplier represents to the County, the supplier shall pick up the product from the County at no 
expense to the County.  Also, the supplier shall refund to Charlotte County any money that has been paid for same.  The 
supplier will be responsible for reasonable County attorney fees expended to obtain compliance with this provision in the 
event the supplier defaults under this provision. 
 
IB-15 RELEASE OF LIENS:  The Contractor is required to pay all money due subcontractors and material dealers 
promptly.  The Contractor shall submit releases of liens, satisfactory to the County, certifying that all payrolls, material bills, 
and other indebtedness incurred by the Contractor in connection with this project have been paid in full. 
 
IB-16 REGULATIONS/APPLICABLE LAWS:  It shall be the responsibility of each Contractor to assure compliance with 
any OSHA, EPA, and/or other Federal or State of Florida rules, regulations or other requirements, as each may apply. 
 
Bidder must be authorized to transact business and be properly licensed in the State of Florida.  All applicable laws and 
regulations of the State of Florida and ordinances and regulations of Charlotte County will apply to any resulting contract. 
 
IB-17 CODE OF ETHICS:  With respect to this bid, if any bidder violates or is a party to a violation of the State of 
Florida/Florida Statutes, Chapter 112, Part III, Code of Ethics for Public Officers and Employees, such bidder may be 
disqualified from furnishing the goods or services for which the bid is submitted and shall be further disqualified from 
submitting any future bids for goods or services for Charlotte County. 
 
IB-18 COLLUSION:  By offering a submission to this invitation for bid, the bidder certifies the bidder has not divulged to, 
discussed or compared his bid with other bidders and has not colluded with any other bidder or parties to this bid whatever.  
Also, bidder certifies, and in the case of a joint bid each party thereto certifies as to his own organization, that in connection 
with this bid: 
 
 any prices and/or cost data submitted have been arrived at independently, without consultation, communication, or 

agreement, for the purpose of restricting competition, as to any matter relating to such prices and or cost data, with any 
other bidder or with any competitor; 

 any prices and/or cost data quoted for this bid have not been knowingly disclosed by the bidder and will not knowingly be 
disclosed by the bidder prior to the scheduled opening directly or indirectly to any other bidder or to any competitor; 

 
 no attempt has been made or will be made by the bidder to induce any other person or firm to submit or not to submit a 

bid for the purpose of restricting competition; 
 
 the only person or persons interested in this bid, principal or principals is/are named therein and that no person other 

than therein mentioned has any interest in this bid or in the contract to be entered into; and 
 
 no person or agency has been employed or retained to solicit or secure the contract upon an agreement or 

understanding for a commission, percentage, brokerage, or contingent fee excepting bona fide employees or established 
commercial agencies maintained by the Purchaser for the purpose of doing business. 

 
IB-19 SOURCE OF SUPPLY AND SUBCONTRACTORS: Bidders are to complete the attached Source of Supply and 
Subcontractors form.  This form must be completed and included with the bid form.  If bidder does not have a source of 
supply or subcontractor, insert "to be determined".  When source or subcontractor is determined, selection will be subject to 
County approval.  
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IB-20 DRUG FREE WORKPLACE FORM:  It is strongly suggested that the attached Drug Free Workplace Form be signed 
and returned to this office with bid form.  In the event of a tie bid, the presence of a valid and accurate form may be used as a 
basis for awarding the Contract.  
 
IB-21 PUBLIC ENTITY CRIMES:  In accordance with Florida Statutes Sec. 287.133(2)(a), "A person or affiliate who has 
been placed on the convicted vendor list following a conviction for a public entity crime may not submit a bid on a contract to 
provide any goods/services to a public entity, may not submit a bid on a contract with a public entity for construction or repair 
of a public building or public work, may not submit bids on leases of real property to a public entity, may not be awarded or 
perform work as a contractor, supplier, subcontractor, or consultant under a contract with any public entity, and may not 
transact business with any public entity in excess of the threshold amount provided in Section 287.017, for Category Two, for 
a period of 36 months from the date of being placed on the convicted vendor list". 
 
IB-22 CANCELLATION/TERMINATION OF CONTRACT: The County shall have the right to cancel, terminate or suspend 
the contract, in whole or in part, by providing the Contractor thirty (30) days written notice by certified mail. 
 
It is expressly understood by the County and the Contractor that funding for any successive fiscal years is contingent upon 
appropriation of monies by the Board of County Commissioners.  In the event that funds are not available or not 
appropriated, the County reserves the right to terminate the Contract. The County will be responsible for any outstanding 
invoices prior to the termination.  
 
If the Contractor refuses or fails to complete the work within the time specified for this Contract, or any extension thereof, the 
County may terminate the Contractor's right to proceed.  In such event, the County may take over the work and prosecute the 
same to completion by Contract or otherwise, and the Contractor will be liable for any excess cost occasioned by the County.  
The County may take possession of and utilize in completing the work such materials and equipment as may be on the site of 
the work and necessary therefore. 
 
If the Contractor should be adjudged bankrupt, or should make a general assignment for the benefit of his creditors, or if a 
receiver should be appointed due to insolvency, or if he should refuse or fail, except in cases which time extension is 
provided, to supply enough workmen, or if he should fail to make payment to Subcontractors for labor and/or material, or 
disregard laws, ordinances or the instructions of the County, or be guilty of a violation of a provision of the Contract, then the 
County, may without prejudice to any other right or remedy and after giving seven (7) days written notice, terminate 
employment of the Contractor and possess materials, tools, and appliances thereon and finish work by methods it may deem 
expedient.  Expenses incurred by the County and the damage incurred through Contractor's default, shall be certified by the 
County. 
 
In the event of termination, the Contractor shall be entitled to compensation for services rendered and costs incurred through 
the effective date of termination.  All finished or unfinished documents, materials, or work shall become the property of the 
County and shall be delivered to the County without reservation. 
 
IB-23 TAXES:  Contractor shall assume liability for Local, State, or Federal Tax that is applicable to the work. 
 
IB-24 ASSIGNMENT:  This agreement, or any interest herein, shall not be assigned, transferred or otherwise encumbered, 
under any circumstances by Contractor without the prior written consent of the County. 
 
IB-25 EQUAL EMPLOYMENT OPPORTUNITY:  Charlotte County, Florida, in accordance with the provisions of Title VI of 
The Civil Rights Act of 1964 (78 Stat. 252) and the Regulations of the Department of Commerce (15 CFR, Part 8) issued 
pursuant to such Act, hereby notifies all bidders that it will affirmatively ensure that in any contract entered into pursuant to 
this advertisement, minority business enterprises will be afforded full opportunity to submit bids in response to this 
advertisement and will not be discriminated against on the grounds of race, color or national origin in consideration for an 
award. 
 
All bidders are hereby notified that the successful bidder (Contractor) must and shall comply with the Civil Rights Act of 1964, 
the Age Discrimination in Employment Act, the Rehabilitation Act of 1973, the Americans with Disabilities Act and the Florida 
Civil Rights Act, all as amended.  Specifically, Contractor agrees that: 
 
 No person shall, on the grounds of race, color, sex, religion, age, disability, national origin or marital status, be excluded 

from participation in, be denied the benefits of, or be otherwise subjected to discrimination under any program, activity or 
service funded through the contract. 
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 Contractor will not discriminate against any employee or applicant for employment because of race, color, religion, sex, 

age, disability, national origin or marital status.  Contractor agrees to post in a conspicuous place, available to employees 
and applicants for employment, notices setting forth the provisions of this non-discrimination clause. 

 Contractor will, in all solicitations or advertisements regarding program activities, services provided or applications for 
employment, state that all qualified applicants will receive consideration for services or employment without regard to 
race, color, religion, sex, age, disability, national origin or marital status. 

 County may require Contractor to submit reports as may be necessary to indicate non-discrimination.  County officials will 
be permitted access to Contractor's books, records, accounts and other sources of information and its facilities as may 
be pertinent to ascertain compliance with non-discrimination laws. 

 
It is expressly understood that County shall have the right to terminate the contract upon receipt of evidence of discrimination. 
 
IB-26  RETAINAGE:  As the construction work progresses, each month the Contractor will be paid the total value of the 
work completed and accepted during the preceding month, less ten percent (10%) retainage.  In accordance with Section 
218.735, Florida Statutes and for those construction contracts in excess of $200,000, the County, after fifty percent (50%) of 
the contracted construction work is completed, shall reduce the amount of the retainage withheld to five percent (5%) on all 
subsequent monthly estimates.  Also, after such time the Contractor may request and submit as part of his monthly estimate 
a release of up to one-half of the retainage being withheld by the County, unless the County has grounds for withholding the 
payment of retainage pursuant to Section 255.05, Florida Statutes.  For the purpose of preparing a monthly estimate, the 
County's computations and records will be used to determine the value of all work completed and accepted as of the 25th 
day of each calendar month.  That estimate, less retainage, less previous charges, will be paid to the Contractor.  Payment 
will be rendered in conformance with the Local Government Prompt Payment Act, Section 218.74, Florida Statutes.  Such 
payment shall include compensation for all labor, materials, equipment and all other incidental items necessary to perform 
the work. 
 
IB-27 UNAUTHORIZED ALIEN WORKERS:  Charlotte County will not intentionally award publicly-funded contracts to any 
contractor who knowingly employs unauthorized alien workers, constituting a violation of the employment provisions 
contained in 8 U.S.C. Section 1324a(e) [Section 274A(e) of the Immigration and Nationality Act (“INA”)]. The County shall 
consider employment by any Contractor of unauthorized aliens a violation of Section 274A(e) of the INA. Such violation by 
the Contractor of the employment provisions contained in Section 274A(e) of the INA shall be grounds for termination of this 
Agreement by the County. 
 
IB-28 CLAIMING STATUS AS A LOCAL BUSINESS:  If bidder affirms that it is a local business as defined below and in 
accordance with Ordinance 2009-005 adopted by the Charlotte County Board of Commissioners and filed with the Secretary 
of State on February 17, 2009, and Ordinance 2009-041 adopted by the Charlotte County Board of Commissioners and filed 
with the Secretary of State on October 19, 2009, then the Affidavit Claiming Status as a Local Business, which is included as 
a part of the bid form, must be completed. 
 
A. Local Business Definition:  Local business means the company has a valid Business Tax Receipt issued by Charlotte 
County, Sarasota County or DeSoto County for at least six months prior to the bid submission to do business within Charlotte 
County, Sarasota County or DeSoto County that authorizes the business to provide the services or goods, and a physical 
business address located within the limits of Charlotte County, Sarasota County or DeSoto County from which the business 
operates or performs business.  Post Office Boxes are not verifiable and shall not be used for the purpose of establishing 
said physical address.  In addition to the foregoing, a business shall not be considered having a “Local Business” unless it 
contributes to the economic development and well-being of these Counties in a verifiable and measurable way.  Vendors 
shall affirm in writing their compliance with the foregoing at the time of submitting their bid to be eligible for consideration as 
having a “Local Business”.  A business that misrepresents the local preference status of its company in a bid to the County 
will lose the privilege to claim local preference for a one year period.   
 
B. Competitive bid (local price match option): Each formal competitive bid solicitation shall clearly identify how the price 
order of the bids received will be evaluated and determined.  When a responsive, responsible non-local business submits the 
lowest price bid, and the bid submitted by one or more responsive, responsible local businesses, as defined below, is within 
five percent of the price submitted by the non-local business, each of the aforementioned local businesses shall have the 
opportunity to submit, a best and final bid equal to or lower than the amount of the low bid previously submitted by the non-
local business within  five days of being notified by the Senior Division Manager of Purchasing in writing.  Contract award 
shall be made to the responsive, responsible business submitting the lowest best and final bid.  In the case of a tie in the best 
and final bid between a local business and a non-local business, contract award shall be made to the local business.   
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If requested by the County, the bidder will be required to provide documentation substantiating the information given in this 
affidavit.  Charlotte County reserves the right to request supporting documentation as evidence to substantiate the 
information given in this affidavit.  Failure to do so will result in the bidder’s submission being deemed non-responsive.  
 
IB-29 EMPLOYEE BACKGROUND CHECK: If an owner, except a stockholder in a publicly traded corporation, or an 
employee of the Contractor has been convicted of any offenses requiring registration as a sexual offender or sexual predator, 
regardless of the location of conviction, the Contractor shall ensure that the offender’s or predator’s work on the project is 
consistent with the terms of his probation and registry requirements. 
 
IB-30 CONTRACTS PUBLIC RECORDS: Pursuant to Section 119.0701 of the Florida Statutes, Contractors performing 
government functions on behalf of the County must:  a)  keep and maintain public records associated with the contracted 
project; b)  provide the public with access to public records pursuant to the terms of Chapter 119 of the Florida Statutes; c)  
ensure that public records that are exempt or confidential from public records disclosure requirements are not disclosed 
except as authorized by law; and d)  meet all requirements for retaining public records,  transfer at not cost to the County all 
public records in their possession  upon termination of the contract, and destroy any duplicate public records that are 
confidential and exempt.   
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GENERAL PROVISIONS 
HARBOUR HEIGHTS SIDEWALK AND 6” FORCE MAIN 

BID NO. 2016000225 
 
GP-01 INTENT 
A. Intent of Contract: Bid Forms shall set forth firm bid unit prices for furnishing all necessary materials and completing 
all work, including labor, transportation, supervision, equipment, and traffic control incidental to the Project, as described in 
the Specifications and/or shown on the Plans attached herewith.  The County reserves the right to establish the exact limits 
of work in the field and to add to or delete from the Project as it deems necessary. 
 
B. Provisions: 
1. The successful bidder for the Contract will be referred to as the Contractor; the Board of County Commissioners of 
Charlotte County, Florida, Director of the applicable County Department or his/her duly authorized representative, acting on 
behalf of the County will be referred to as County.   For the purposes of the Contract, the word "Project" shall mean the 
construction limits of HARBOUR HEIGHTS SIDEWALK AND 6” FORCE MAIN. 
 
2. The Contract Documents consist of the Request for Bids, Instructions to Bidders, Technical Specifications & 
Conditions, Special Provisions, General Provisions, Insurance Requirements, Safety and Health Requirements, Permit Fees, 
Maintenance of Traffic Policy (M.O.T.), Plans and all other related documents, including all modifications thereof incorporated 
in the Documents before their execution. These form the Contract. 
 
3. The County and the Contractor are those mentioned as such in this Project.  They are treated throughout the 
Contract Documents as if each were of the singular number and masculine gender. 
 
4. Written notice shall be deemed to have been duly served three (3) calendar days after date of postmark, and upon 
receipt, if delivered to the individual or member of the firm or an officer of the corporation for whom it is intended. 
 
5. The term Subcontractor, as employed herein, includes only those having a direct Contract with the Contractor and it 
includes one who furnishes material worked to a special design according to the Plans and Specifications of this work, but 
does not include one who merely furnishes materials not so worked. 
 
6. The term "work" of the Contractor and Subcontractor includes labor or materials or both, equipment, transportation, 
or other facilities necessary to complete the Contract. 
 
7. All time limits stated in the Contract Documents are of essence to the Contract. 
 
C. Quality of Work: The Contractor agrees to do the work covered under the Contract, conforming to the Contract, 
Technical Specifications & Conditions, and in a quality acceptable to the trades.  The Contractor further agrees to follow 
proper and appropriate instructions by the County. 
 
D. Maintenance of Traffic: The Contractor shall abide with the County's current Maintenance of Traffic Policy, a copy of 
which is attached. 
 
E. Time of Completion: The Contractor shall complete the work within the time set forth in the Contract.  The Contractor 
shall complete each portion of the work within such time as set forth in the Contract for such portion.  The time of completion 
of the Contract shall be expressed in calendar days. 
 
All work for this project shall be performed during regular business hours.  A regular workday shall be considered to be a 
maximum of ten (10) hours duration.  The cost for inspection time for work performed on weekends, holidays, or in excess of 
ten (10) hours, will be billed to the Contractor at the prevailing wage plus overhead costs for those persons involved.  The 
exception would be any work required for the safety or protection of the public. 
 
A working day is any day within the period between the start of the Contract time and the date provided in the Contract for 
completion or upon field acceptance by the County of all work provided for in the Contract, or as stipulated in the Technical 
Specifications & Conditions, which ever comes first, other than: 
 
1. Saturday 
2. Sunday 
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3. Any day designated as a holiday by the County 
4. Any day the Contractor is prevented from working during the first five (5) hours of the workday, with at least 60 
percent of the normal work force, due to inclement weather. 
 
Request for planned overtime by the Contractor must be submitted in writing to the County 24 hours in advance, and may not 
proceed without the County’s approval. 
 
GP-02 PROSECUTION AND PROGRESS 
A. Subletting or Assigning of Contracts: The Contractor shall not sublet, sell, transfer, assign, or otherwise dispose of 
the Contract or any portion thereof, or of his right, title, or interest therein, without written consent of the County.   
 
B. Pre-construction Conference:  After the Contract has been awarded, the County will call a pre-construction 
conference to be held before any work is begun to review the construction aspects of the Project.  The meeting will be 
between the County, the Contractor, and the various utility companies which will be affected by the construction. 
 
Submission of Working Schedule/Order of Completion - At the pre-construction conference, the successful bidder shall have 
on hand, a working schedule for the Project, showing in detail the order in which the Contractor proposes to perform the 
work.  He shall indicate the dates on which various major items of work will start and the estimated completion dates of the 
major items.  The schedule shall also show the Contractor's proposed operations for the various items of work that would 
affect or be affected by utility adjustments. 
 
C. Provisions for Convenience of Public:  The Contractor shall schedule his operations so as to minimize any 
inconvenience to adjacent businesses or residences.  Where necessary, the County may require the Contractor to construct 
first the work in any areas along the Project where restrictions caused by construction operations would present a more 
serious handicap, before beginning construction in the less affected areas. 
 
GP-03 CONTROL OF THE WORK AND MATERIALS 
A. Plans and Contract Documents - The Contractor will be furnished up to four (4) copies of the Plans, Technical 
Specifications, General and Special Provisions as required for the Project.  The Contractor shall have available on the job 
site at all times copies of the Plans (including relevant Design Standards), Technical Specifications, General and Special 
Provisions available to the County and/or its representatives. 
 
B. Detail Drawings and Instructions - The County may furnish, with reasonable promptness, additional instructions by 
means of drawings or otherwise, necessary for the proper execution of the work.  All such drawings and instructions shall be 
consistent with the Contract Documents, true developments thereof, and reasonably inferable therefrom. 
 
C. Order of Precedence - These documents are integral parts of the Contract, and a requirement occurring in one is as 
binding as though occurring in all.  They are intended to be complementary and to describe and provide for a complete work. 
 
In cases of discrepancy, the governing order of the documents shall be as follows: 

1. Permits from Agencies as required by law 
2. Change Orders 
3. Contract Documents excluding Construction Plans 
4. Construction Plans 

a. Dimensions given in figures govern over scaled dimensions 
b. Detail drawings govern over general drawings 
c. Addenda / Change Order drawings govern over Contract drawings 

5. F.D.O.T. Design Standards for Design, Construction, Maintenance and Utility Operations on the State 
Highway System, English Units, per the Edition(s) noted in the Special Provisions 

6. F.D.O.T. Standard Specifications, for Road and Bridge Construction, per the Edition(s) noted in the Special 
Provisions, with all revisions. 

 
D. Conformity of Work with Plans - All work performed and all materials furnished shall be in reasonably close 
conformity with lines, grades, cross sections, dimensions, and material requirements, including tolerances, shown on the 
Plans or indicated in the Technical Specifications or Special Provisions. 
 
E. Authority of the County - All work shall be done under the supervision of the County and performed to its satisfaction.  
It is agreed by the parties hereto that the County shall decide all questions and disputes which may arise relative to the 
interpretation of the plans, construction, prosecution, and fulfillment of the Contract, and as to the character, quality, amount, 
and value of any work done, and materials furnished, under or by reason of the Contract. 
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F. County's Status - The County shall examine and inspect the work to assure compliance with the requirements of 
these Contract Documents.  The County shall determine the quality and acceptability of materials and workmanship relative 
to the requirements of the Plans and Technical Specifications.  The County has the authority as follows: 
 

1. To stop the work whenever such stoppage may be necessary to insure the proper execution of the Contract 
2. To reject all work which does not conform to the Contract 
3. To resolve questions which arise in the execution of the work 
4.  To stop the work whenever materials or shop drawings have not been approved prior to placement. 
5. To stop the work whenever such stoppage may be necessary to insure safety.  

 
The County and his representative shall at all times have access to the work wherever it is in preparation or progress and the 
Contractor shall provide proper facilities for such access and for inspection.  If the Technical Specifications & Conditions, the 
County's instruction, laws, ordinances or any public authority require any work to be specially tested or approved, the 
Contractor shall give the County timely notice of its readiness for inspection and, if the inspection is by an authority other than 
the County, the date fixed for such inspection.  Inspections by the County shall be promptly made and, where practicable, at 
the source of supply. 
 
The County's Inspectors shall be authorized to inspect all work done and all materials furnished.  They shall be authorized to 
call to the attention of the Contractor any failure of the work or materials to conform to the Technical Specifications & 
Conditions and Contract, and shall have the authority to reject materials or suspend the work until any questions at issue can 
be referred to and resolved by the County.  The presence of the Inspector shall in no way lessen the responsibility of the 
Contractor. 
 
If any work should be covered up without approval or consent of the County, it must, if required by the County, be uncovered 
for examination at the Contractor's expense.  Re-examination of questioned work may be ordered, and the work must be 
uncovered by the Contractor. 
 
G. Suspension of Work - The County may at any time suspend work by giving ten (10) days notice to the Contractor in 
writing. The County shall reimburse the Contractor for expenses incurred by the Contractor in connection with work under the 
Contract as a result of such suspension, unless such suspension was caused by actions of the Contractor.  However, if the 
work or any part thereof shall be stopped by a notice in writing aforesaid, and if the County does not give written notice to the 
Contractor to resume work within thirty (30) days of the date fixed in the written notice to suspend, then the Contractor will be 
entitled to the estimates and payment for all work done, unless such suspension was caused by actions of the Contractor. 
 
H. The County's Right to do Work - If the Contractor should neglect to prosecute the work properly or fail to perform in 
accordance with provisions of the Contract, the County, after three (3) days written notice, may without prejudice to any other 
remedy it may have, make good any deficiencies and deduct the cost from the payment due the Contractor. 
 
I. County's Decision - The County shall, within a reasonable time after their presentation, make decisions in writing on 
claims by the Contractor and on all other matters relating to the execution and progress of the work or the interpretation of 
the Contract Documents. 
 
J. Contractor's Supervision and Employees - The Contractor shall supervise, inspect, and direct the work completely 
and efficiently, devoting such attention thereto and applying such skills and expertise as may be necessary to perform the 
work in accordance with the Contract Documents.   

 
The Contractor shall be solely responsible for the means, methods, techniques, sequence, and procedures necessary for the 
orderly progress of the work, and to maintain all safety precautions and programs incidental thereto.  The Contractor shall at 
all times enforce strict discipline and good order among his employees, and shall not employ any unfit person or anyone 
unskilled in the work assigned to him.  The Contractor shall be responsible to see that the completed work complies fully with 
the Contract Documents. 
 
As the work progresses, the Contractor shall keep on the job at all times an English-speaking Superintendent or designee, 
technically qualified, who is an employee of the Contractor and who shall not be replaced without written notice and approval 
from the County.  The Superintendent will be the Contractor's representative on the job and shall have authority to act on 
behalf of the Contractor.  The Superintendent or his qualified designee shall be present at the job site and direct the work of 
sub-contractors, as well as employees of the Contractor.  This supervisor will be equipped with a communication device 
enabling him/her to contact suppliers, sub-contractors or his/her office who in turn can convey necessary communications to 
others.  All communications given to the Superintendent shall be as binding as if given to the Contractor.  The Contractor 
shall issue all communications to the County or his representative. 
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The Contractor's Superintendent shall be present on the job site at all times while work is in progress, and shall be available 
by phone for emergencies twenty-four (24) hours per day, seven (7) days per week.  Failure to observe this requirement shall 
be considered suspension of the work by the Contractor until such time as such Superintendent is again present on the job. 
 
K. Contractor's Understanding - It is understood and agreed that the Contractor has, by careful examination, satisfied 
himself as to the nature and location of the work, the conformation of the ground, the character, quality, and quantity of the 
materials to be encountered, the character of equipment and facilities needed prior to and during prosecution of the work, the 
general and local conditions, and other matters which can in affect the work under the Contract.  No verbal agreement or 
conversation with any officer, agent, or employee of the County, either before or after execution of the Contract, shall affect 
or modify the terms or obligations herein contained. 
 
L. Permits and Regulations - Permits and licenses necessary for the prosecution of the work shall be secured and paid 
for by the Contractor, unless otherwise specified. (A list of permit fees is attached.)  The Contractor shall give all notices and 
comply with all laws, ordinances, rules, and regulations bearing on the conduct of the work as drawn and specified.  If the 
Contractor observes that the specifications and drawings are at variance therewith, he shall promptly notify the County in 
writing, and any necessary changes shall be adjusted as provided in the Contract for changes in the work.  If the Contractor 
performs any work knowing it to be contrary to such laws, ordinances, rules, and regulations, and without such notice to the 
County, he shall bear all costs arising therefrom. 
 
M. Protection of Work and Property - The Contractor shall continuously maintain protection of all his work from damage 
and shall protect the County's property from injury or loss arising in connection with the Contract.  He shall make good on any 
such damage, injury or loss, except such as may be directly due to errors in the Contract Documents or caused by agents or 
employees of the County.  He shall adequately protect adjacent property as provided by law and the Contract Documents.  
He shall provide and maintain all passageways, guard fences, lights, and other facilities for protection required by public 
authority or local conditions. In an emergency affecting the safety of life or of the work, or of adjoining property, the 
Contractor, without special instruction or authorization from the County, is hereby permitted to act, at his discretion, to 
prevent such threatened loss or injury, and he shall so act, without appeal, if so instructed or authorized.  Any compensation 
claimed by the Contractor on account of emergency work shall by determined by agreement between the Contractor and the 
County. 
 
The Contractor shall not occupy private land outside of any easements or rights of way unless a written authorization has 
been signed by the property owner.  It shall be the Contractor's responsibility to provide these agreements prior to 
construction, if required. Prior to the use of private lands, the Contractor shall submit a copy of the agreement(s) to the 
County.  In the event the Contractor uses private property for any purpose without first having obtained the necessary 
approvals from the property owner and provided the necessary agreements to the County, the County will direct the 
Contractor in writing to immediately cease using such property. 
 
Prior to application for final payment, the Contractor shall provide documentation from the owner of each piece of private 
property for which an agreement for use was provided, or for which the County has issued written notification to the 
Contractor, that each owner is satisfied with the manner in which the Contractor has restored the property.  Final payment or 
reduction in retainage shall not be paid until such documentation is received by the County. 
 
N. Changes in the Work - The County, without invalidating the Contract, may order extra work or make changes by 
altering, adding to or deducting from the work, the Contract sum being adjusted accordingly.  Such work shall be executed 
under the conditions of the original Contract.  The change and amount of compensation must be agreed upon in writing in a 
document of equal dignity herewith prior to any deviation from the terms of the Contract.   
 
In giving instructions, the County shall have authority to make minor changes in the work, not involving extra cost, and not 
inconsistent with the purposes of the work. Except in an emergency endangering life or property, no extra work or change 
shall be made unless in pursuance of a written order by the County; and no claim for an addition to the Contract sum shall be 
valid, unless ordered.  Value of any such extra work or change shall be determined in one or more of the following ways: 
 

1. By estimate and acceptance in a lump sum; 
2. By unit prices named in the Contract or subsequently agreed upon; 
3. By cost and percentage or by cost and a fixed fee. 

 
If none of the previous methods are agreed upon, the Contractor, provided he receives an order as above, shall proceed with 
the work. In such case and also under case (c), he shall keep amendment in such form as the County may direct, a correct 
account of the net cost of labor and materials, together with vouchers.  The County shall certify to the amount, including 
reasonable allowance for overhead and profit, due to the Contractor.  Pending final determination of value, no payment on 
changes shall be made. 
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When requiring a change in the scope of services the Contractor shall notify the County by written notice that a change order 
is requested within five (5) calendar days of any occurrence. 
 
O. Deductions for Uncorrected Work - If the County deems it inexpedient to correct work injured or done not in 
accordance with the Contract, an equitable deduction from the Contract price shall be made thereof. 
 
P. Delays and Extension of Time - If the Contractor should be delayed at any time in the progress of the work by any act 
of neglect of the County or of his employees, or by any other Contractor employed by the County, or by changes ordered in 
the work, or by such causes beyond the Contractor's control, or by delay authorized by the County, or by any cause which 
the County shall decide to justify the delay, then the time of completion shall be extended for such reasonable time as the 
County may decide. However, no time delay shall be allowed if judged by the County to be caused by the Contractor's 
negligence.  No such extension shall be made for delay occurring more than seven (7) calendar days before claim therefore 
is made in writing to the County.  In the case of a continuing cause of delay only one (1) claim is necessary.  This article does 
not exclude the recovery of damages for delay by either party under other provisions in the Contract Documents. 
 
Q. Correction of Work Before Final Payment - All work, all materials, whether incorporated in the work or not, all 
processes of manufacturer, and all methods of construction shall be at all times and places subject to the inspection of the 
County who shall be the final judge of the quality and suitability of the work, materials, processes of manufacture, and 
methods of construction for the purposes for which they are used.  Should they fail to meet County approval; they shall be 
forthwith reconstructed, made good, replaced, and/or corrected, as the case may be, by the Contractor at his own expense.  
Rejected material shall be immediately removed from the site.  If, in the opinion of the County, it is undesirable to replace any 
defective or damaged materials or to reconstruct or correct any portion of the work injured or not performed in accordance 
with the Contract Documents, the compensation to be paid to the Contractor hereunder shall be reduced by such amount as 
in the judgment of the County shall be equitable. 
 
R. Contractor's Right to Stop Work or Terminate Contract - If the work should be stopped under an order of any court or 
other public authority for a period of three (3) months, through no act or fault of the Contractor or of anyone employed by him, 
or if the County fails to pay the Contractor within thirty (30) calendar days of maturity and presentation any sum certified by 
the County, then the Contractor may, upon seven (7) calendar days written notice to the County, stop work or terminate the 
Contract. 
 
S. Removal of Equipment - In the case of termination of the Contract before completion from any cause whatever, the 
Contractor, if notified to do so by the County, shall promptly remove any part or all of his equipment and supplies from 
property of the County and/or site of work, failing which the County has the right to remove such equipment and supplies at 
the Contractor's expense. 
 
T. Use of Completed Portions - The County has the right to take possession of and use any completed or partially 
completed portions of the work, notwithstanding the time for completing the entire work of such portions may not have 
expired, but taking possession and use shall not be deemed an acceptance of any work not completed in accordance with 
the Contract Documents. If such prior use increases the cost of or delays the work, the Contractor shall be compensated as 
the County may determine and the County approves. 
 
U. Payments Withheld - The County may withhold payment to the Contractor from loss on account of: 

1. Defective work not remedied.   
Reference:  F.D.O.T. Section 9-5.3. (Depends on FDOT version) 

2. Claims filed or evidence indicating probable filing of claims. 
Reference:  F.D.O.T. Section 5-12. 

3. Failure of the Contractor to make payment properly to Subcontractors or for material/labor. 
Reference:  F.D.O.T. Section 9-5.6 and 9-8. 

4. A reasonable doubt that the Contract can be completed for the balance then unpaid. 
5. Damage to another Contractor. 

 
When the above grounds are removed, payment shall be made for amounts withheld because of them. 
  
V. Damages - Any claim for damage arising under the Contract shall be made in writing to the party liable within a 
reasonable time of the first observance of such damage and not later than the time of final payment, except as expressly 
stipulated otherwise in the case of faulty work. 
 
W. Assignment - Neither party to the Contract shall assign the Contract or sublet it as a whole without the written 
consent of the other, nor shall the Contractor assign any monies due or to become due to him hereunder without the previous 
written consent of the County. 
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X. Rights of Various Interests - Before work being done by the County's forces or by other Contractor's forces, 
contiguous to work covered by the Contract, the respective rights of the various interests involved shall be established by the 
County before such commencement, to secure the completion of the various portions of the work in general harmony. 
 
Y. Separate Contracts - The County reserves the right to let other Contracts in connection with this work.  The 
Contractor shall afford other Contractors reasonable opportunity for the introduction and storage of their materials and the 
execution of the work, and shall properly connect and coordinate his work with theirs.  If any part of the Contractor's depends 
on proper execution or results upon the work of any other Contractor, the Contractor shall inspect and promptly report to the 
County any defects in such work that render it unsuitable for such proper execution and results.  His failure to so inspect and 
report shall constitute an acceptance of the other Contractor's work as fit and proper for the reception of his work, except as 
to defects which may develop on the other Contractor's work after the execution of his work. 
 
Z. Subcontractors - The Contractor shall provide a list of subcontractors with his bid for approval.  The Contractor 
agrees that he is as fully responsible to the County for the acts and omissions of his subcontractors and of persons either 
directly or indirectly employed by them as he is for the acts and omissions of persons directly employed by him.  Nothing 
contained in the Contract Documents shall create any contractual relation between any subcontractor and the County.  
Substitutions must be submitted in writing and shall be subject to approval by the County. 
 
To insure proper execution of his subcontractor’s work, the Contractor shall measure work already in place and shall at once 
report to the County any discrepancy between the executed work and the drawings.  
 
AA. Horizontal and Vertical Control - Unless noted otherwise in the Contract documents, the Contractor shall be 
responsible for the layout of all Contract work. The Contractor shall employ or retain any/all professional services that are 
required by the Contract to complete the work.  The Contractor shall carefully preserve benchmarks, reference points and 
stakes and, in case of willful or careless destruction, be responsible for any mistakes that may be caused by their 
unnecessary loss or disturbance.  The contractor shall verify locations of survey control and reference points prior to starting 
work, and promptly notify the County of any discrepancies discovered. All survey work shall be accomplished in accordance 
with Minimum Technical Standards for Land Surveyors Rule 61G17 F.A.C. pursuant to Florida Statues 472.027 and special 
instructions.   
 
BB. Lands for Work - The County shall provide the lands upon which the work under the Contract is to be done, except 
that the Contractor shall provide land required for the erection of temporary construction facilities and storage of materials, 
together with the right of access to same. 
 
CC. Cleaning Up - The Contractor shall, at such times as may be required by the County, remove from the County's 
property and from all public and private property, at his own expense, all temporary structures, used materials and 
equipment, rubbish and waste materials resulting from his operations.  All damaged areas will be restored by the Contractor 
to their original condition and approved by the County.  By submission of a bid, the Contractor assumes full responsibility for 
the associated expenses. There shall not be an increase in time or price associated with such removal, and payment to 
Contractor may be withheld until such work is completed. 
 
DD. Guarantee - The Contractor shall warrant all equipment furnished and work performed by him for a period of one (1) 
year from the date of substantial completion of the work by the County or as may be otherwise specified.  Any faulty work or 
equipment will be fully corrected at no cost to the County and restored work will be warranted for one (1) year from the date 
of acceptance, or as may be otherwise specified. 
 
The making and acceptance of final payment shall not waive any claim for faulty work appearing after final payment or for 
failure to adhere strictly to the Contract Documents.  If any part of the project is guaranteed for a longer period, such longer 
period shall prevail. Except as otherwise specified, all work shall be guaranteed by the Contractor against defects resulting 
from use of inferior materials, equipment or workmanship for one (1) year from the date of substantial completion or written 
acceptance by the County, whichever is later. 
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EE. Utilities - 

1. Responsibility Regarding Existing Utilities and Structures: The Contractor shall be responsible for getting 
utility locates, sequencing his work to minimize conflicts with the utilities and making necessary field adjustments to 
accommodate the utilities. The existence and location of underground utilities indicated on the plans are not 
guaranteed and shall be investigated and verified in the field by the Contractor before submitting a bid.  Excavation in 
the vicinity of existing structures and utilities shall be done by hand.  The Contractor shall be responsible for any 
damage to, and for maintenance and protection of, existing utilities and structures, and from any damages resulting 
from said excavation.  The Contractor is to include within his line item bid prices, the costs to protect, support, 
relocate, or move (whether shown or not shown on the proposed project set of plans) all underground utilities which 
may be in conflict with the construction of the proposed project. 
 
2. Cooperation With Utilities: Attention is called to the Underground Facility Damage Prevention and Safety Act, 
Chapter 556, Florida Statutes.  This act provides for a “Sunshine State One Call” which is to be used by all parties 
doing excavation, demolition or other underground construction. The Contractor is required prior to any excavation to 
notify “SUNSHINE STATE ONE CALL OF FLORIDA (800-432-4770)  

 
FF. Accidents - The Contractor shall provide equipment and medical facilities as necessary to supply first aid to anyone 
who is injured in connection with the work.  The Contractor must promptly report in writing to the County accidents arising out 
of, or in conjunction with, the performance of the work, whether in, or adjacent to, the site, which cause death, personal 
injury, or property damages, giving full details and statements of witnesses.  If death or serious injuries or serious damages 
are caused, the accident shall be reported immediately by telephone or messenger to the County. 
 
If a claim is made by anyone against the Contractor or Subcontractor on account of an accident, the Contractor shall 
promptly report the facts in writing to the County, giving full details of the claim. 
 
GG. Stage Plans - Stage plans of structural alterations, cofferdams, dredging, furnished or approved by the County, shall 
be adhered to unless objected to in writing by the Contractor, but the submission or approval of stage plans by the County 
shall not relieve the Contractor of full responsibility for the safety of the work. 
 
HH. Measurement of Quantities - The quantities of materials and work performed will be computed by the County on the 
basis of measurements taken by the County and/or its agents, and these measurements shall be final and binding.   All 
materials and work computed under the Contract shall be measured by the County according to the United States Standard 
Measurements and Weights. 
 
The County does not assume any responsibility that the final quantities will remain in accord with estimated quantities, nor 
shall the Contractor claim misunderstanding or deception because of such estimate of quantities.  The estimated quantities of 
work to be done and materials to be provided may be increased, decreased, or omitted, as provided herein.  Any increase in 
quantities shall be approved by the County prior to any work. 
 
I I. Reference to Other Specifications - Where reference is made to Specifications such as A.S.T.M., A.W.W.A., or 
A.A.S.H.T.O., or any other reference specifications, the latest edition shall be used. 
 
JJ. Sanitary Facilities - The Contractor shall provide and maintain, in a sanitary condition, facilities for his employees as 
are required by local and state boards of health. 
 
KK. Quality of Equipment and Materials - To establish standards of quality, the County may, in the specifications, refer to 
products by name and/or catalog number.  This procedure is not to be construed as eliminating from competition other 
products of equal quality by other manufacturers where fully suitable in design. 
 

1. The Contractor shall furnish a complete list of proposed desired substitutions prior to signing of the Contract 
together with such engineering and catalog data as the County may require. 

2. The Contractor shall abide by the County's judgment when proposed substitute items of equipment are 
judged unacceptable and shall furnish the specified item of equipment in such case.  All proposals for 
substitutions shall be submitted in writing by the General Contractor.  The County will approve or disapprove 
proposed substitutions in writing within a reasonable time.  

 
LL. Codes and Laws - The successful bidder shall comply with all Federal, State, Local laws, and ordinances that affect 
the Contract in any way. 
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MM. Traffic Control - The Contractor shall comply with the "Manual on Uniform Traffic Control Devices" and maintain safe 
conditions at all times. 
 
NN. Explorations and Reports - If reference is made to identification of reports of explorations and tests of subsurface 
conditions at the site that have been used in preparing the Contract Documents, it should be understood that these reports 
are not part of the Contract Documents.  The Contractor shall have full responsibility with respect to subsurface conditions at 
the site. Technical data, made available only at the Contractor's request, may not be sufficient for construction purposes.   
Additional investigations may be necessary for the purposes of carrying out the construction project. 
 
If the Contractor desires subsurface investigation, it will be done at his expense, prior to bidding.  If the Contractor has 
elected not to make subsurface investigation prior to bidding, he shall not be entitled to any extra due to conditions 
encountered. 
 
OO. Existing Structures - Drawings of physical conditions in or relating to existing surface and subsurface structures 
which are at or contiguous to the site that have been utilized by the Consultant and/or the County in preparation of the 
Contract Documents. The Contractor may rely upon the accuracy of the technical data contained in such drawings but not for 
the completeness thereof for the purposes of preparing or submitting a bid.  Except as previously indicated, the Contractor 
shall have full responsibility with respect to physical conditions in or relating to such structures. 
 
PP. Report of Differing Conditions - If the Contractor believes that any technical data on which he relies is inaccurate, or if 
any physical conditions uncovered or revealed at the site differ materially from that indicated, reflected, or referred to in the 
Contract documents, the Contractor shall promptly, after becoming aware and before performing any work in connection 
therewith (except in emergency situations), notify the County in writing about the inaccuracy or difference.  Any work done 
after such discovery will be done at the Contractor’s risk. 
 
The County will promptly review the pertinent conditions, determine the necessity of obtaining additional explorations or tests 
with respect thereto and advise the Contractor of its findings and conclusions.   
 
QQ. Not Shown or Indicated - If an underground facility is uncovered or revealed at or contiguous to the site, which was 
not shown or indicated and of which the Contractor could not reasonably have been expected to be aware, the Contractor 
shall promptly, before performing any work (excepting in emergencies), identify the owner of such underground facility and 
give written notice thereof to that owner and to the County.  The County will review the underground facility to determine the 
extent to which the Documents should be modified to reflect and substantiate the consequences of the existence of the 
underground facility.  With County approval, the Contract Documents will be amended or supplemented to the extent 
necessary. During such time, the Contractor shall be responsible for the safety and protection of such underground facility.  
The Contractor shall be allowed an increase or an extension of time, or both, to the extent that they are attributable. 
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SPECIAL PROVISIONS 
HARBOUR HEIGHTS SIDEWALK AND 6” FORCE MAIN 

BID NO. 2016000255 

 
 
 
 
 
 
 

 
HARBOR HEIGHTS SIDEWALK 
 
SP-01 INTENT: It is the intent of Charlotte County to construct concrete sidewalks, storm drainage pipes, structures and 
utilities. The work specified herein shall consist of furnishing all materials, equipment, labor and operations necessary to 
complete the work as indicated in the plans and specifications enclosed herein for the Harbour Heights Sidewalk 
Project as follows: 
 
A. Sidewalk Locations 

 
1. Sunnybrook Road from Broadpoint Drive to Peace River Drive 
2. Peace River Drive from Sunnybrook Road to San Marino Drive 
3. San Marino Drive from Broadpoint Drive to Peace River Drive 
4. Broadpoint Drive. from Voyageur Drive to Washington Street 
5. Sulstone Drive from Sunnybrook Road to Santa Clara Drive 
6. Voyageur Drive from Broadpoint Drive to end 

 
B. Force Main Location 
 

1. Broadpoint Drive to just west of Perdue Terrace on San Marino Drive 
 

The work specified herein shall consist of furnishing all materials, equipment, labor and operations necessary to 
complete the work as indicated in the plans and specifications enclosed herein. All work included in the Bid shall be 
completed within 180 calendar days from the date specified in the Notice to Proceed. 
 
SP-02 EXAMINATION OF DOCUMENTS: The bidding Contractor is instructed to carefully examine the bid package, 
Request for Bids, Instructions to Bidders, General Provisions, Special Provisions, Technical Specifications & Conditions, 
Insurance Requirements, Permit Fees, Maintenance of Traffic Policy (M.O.T.), FDOT Standard Specifications for Road 
and Bridge Construction 2010 Edition referred to as Specifications,  FDOT Roadway and Traffic Design Standards 
2010 Edition referred to as Standard Index, Manual on Uniform Traffic Control Devices latest Edition referred to as 
M.U.T.C.D., FDOT Basis of Estimates Manual, Latest Edition, Plans and all other related bid documents, including all 
modifications thereof, incorporated in the bid package. 
 
SP-03 NOTICE TO PROCEED/DELIVERY: A pre-construction meeting will be held, at which time a Notice to Proceed will 
be issued. The Notice to Proceed shall state the mutually agreed upon date on which it is expected that the Contractor will 
begin the construction and from which date the contract time will be charged.  No work under the Contract shall be 
commenced until after the Notice to Proceed/Purchase Order has been issued. 
  
SP-04 DESCRIPTION OF THE WORK: The construction shall include, but not be limited to, establishment and removal of 
Maintenance of Traffic measures, the provision of approved signs and markings, excavations for and construction of 
Harbour Heights Sidewalk Project consisting of new sidewalks, storm drainage improvements, the construction of driveways 
and  Right of  Way restoration. 
 
The project also includes a 6” force main replacement by Charlotte County Utilities.  See Harbour Heights sidewalk design 6” 
force main replacement construction plans, special provisions and Utilities bid items. 
 
The Contractor will be required to arrange for relocation of existing utilities apparatus which may be in conflict with the 
construction. 
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SP-05 DEFINITIONS: Throughout these Specifications and Provisions, reference is made to certain sections of the 
Florida  Department  of  Transportation  Standard  Specifications  for  Road  and  Bridge  Construction,  2010  Edition. 
References to abbreviations shall be those defined in FDOT Specifications Section 1-2.   Any reference to the FDOT 
Design Standards or FDOT Index shall refer to the Florida Department of Transportation Design Standards for Design, 
Construction, Maintenance, and Utility Operations on the State Highway System dated January 2010 English Units. 
 
A. Department - Any reference in FDOT Specifications to the Department shall mean Charlotte County. 
 
B. County Inspector - An authorized representative of the County, assigned to make any or all necessary inspection 
of the work performed and materials furnished by the Contractor. 
 
C. Substantial Completion - Notice of Substantial Completion shall be issued upon the completion of all Contracted 
work.  Completion of work shall include submittal and Charlotte County acceptance of record drawings when applicable. 
The County shall determine the date of Notice of Substantial Completion. 
 
D. Work Day – A regular work day shall be considered to be a maximum of ten (10) hours duration, starting no later 
than 8:00 am. The County Inspector shall be the sole judge when the Contractor has completed his work day. 
 
E. Suspension of Work – All work shall be suspended whenever the Board of County Commissioners suspends 
normal working hours for Charlotte County Public Works (CCPW) employees, for occurrences, such as natural (hurricane) 
emergencies. The Contractor will not be entitled to any additional compensation for such suspension of work. 
 
F. Completed and Accepted - The County shall be the sole judge of when the work associated with a Pay Item is 
Completed and Accepted.  When all activities described in the Technical Specifications for a Pay Item are satisfactorily 
completed, the County will judge if the work is completed and accepted. 
 
G. Work Zone - An area established by the County where all of the Contractor’s work shall take place.  The limits of 
the Work Zone shall be specified by the County.  The Contractor shall have a County Inspector on-site whenever he has 
personnel within the Work Zone. 
 
H. Traffic Technician -  Any person holding a Florida Department of Transportation Certificate in Work Zone Traffic 
Control and Maintenance of Traffic (Intermediate Level). 
 
I. Flagger - Any person who has successfully completed the FDOT Basic Training Course for Work Zone Traffic 
Control and Maintenance of Traffic. 
 
J. Record  Drawings  –  The  vertical  and/or  horizontal  dimensions  of  constructed  improvements  so  that  the 
constructed facility can be delineated in such a way that the location of the construction may be compared with the 
construction plans, and when the surveyor prepares record drawings they will clearly show by symbols, notations, or 
delineations, those constructed improvements located by the survey. All survey work shall be in conformance with 
Minimum Technical Standard of Land Surveyors in the State of Florida. 
 
SP-06 COUNTY'S STATUS: The County shall examine and inspect the work to assure compliance with the requirements of 
these Contract Documents.  The County shall determine the quality and acceptability of materials and workmanship relative 
to the requirements of the Plans and Technical Specifications.  The County has the authority as follows: 
 

 To stop the work whenever such stoppage may be necessary to insure the proper execution of the Contract. 
 To reject all work which does not conform to the Contract. 
 To resolve questions which arise in the execution of the work. 
 To stop work whenever materials or shop drawings have not been approved prior to placement. 

 
No additional time or compensation will be added to the Contract when stopping the work for the above listed reasons. 
 
SP-07 INSPECTION OF WORK: Inspection of Work shall also be in accordance with FDOT Section 5-9. 
 
SP-08 CONTRACTOR’S RESPONSIBILITY FOR WORK: shall be in accordance with FDOT Specification Section 7-14. 
 
SP-09 LIMITATIONS OF OPERATIONS: Shall be in accordance with FDOT Specification Section 8-4. 
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SP-10 EQUIPMENT: The Contractor shall only use equipment, machines, or combination of machines that are in good 
and safe working condition.  The equipment shall produce results that meet or exceed the Technical Specifications stated 
herein. Equipment incapable of providing this will not be acceptable for use on this Project.  The Contractor shall utilize 
compaction equipment, which will produce the required density in accordance with FDOT Specifications.  The Contractor 
shall not use equipment which is unsafe or in need of repair.   Work completed with equipment, which is not properly 
functioning, shall be deemed unacceptable. The Contractor shall also conform to FDOT Specification, Section 100. 
 
SP-11 CONTROL OF MATERIALS REQUIRED BY FDOT SPECIFICATION, SECTION 6 - SOURCE OF SUPPLY AND 
QUALITY REQUIREMENTS - CONTROL BY SAMPLES & TESTS: All workmanship and materials shall be in accordance 
with FDOT Specifications, FDOT Index and the MUTCD and all applicable Federal, State and Local rules, regulations and 
ordinances unless amended within this Contract. Only materials conforming to the requirements of the Specifications 
and approved by the County shall be used for the work. Any materials proposed for use may be inspected or tested at any 
time during their preparation and use.  No material, which, after approval, has in any way become unfit for use shall be used 
in the work. 
 
The Contractor shall give sufficient notification of placement of orders for materials and shall order materials sufficiently in 
advance of their incorporation in the work to allow time for sampling and testing.  If the volume, progress of the work, and 
other considerations warrant, the County may undertake the inspection of materials at the source of supply.   The 
Contractor shall ensure the County has free entry at all times to the plant as concern the manufacture or production of the 
materials ordered, and shall bear all costs incurred in providing all reasonable facilities to assist in judging if material 
complies with Specifications. 
 
Materials shall be FDOT Certified at the source of supply.  The County may certify materials at the plant as to FDOT 
Specifications. 
 
The County may require any or all materials to be subjected to tests by means of samples or otherwise, at production 
points, after delivery, or both, as it may determine.   The Contractor shall furnish at his own expense, the materials 
necessary for the required samples, delivered to the point designated, without charge to the County. 
 
If, after sampling and testing, it is found that a source of supply, which has been approved, does not furnish a uniform 
product, or if the product from any source proves unacceptable at any item, the Contractor shall furnish material from 
other approved sources. 
 
The samples and tests used for determining the quality and acceptability of the materials and workmanship, which have 
been or are being incorporated in the Project, shall conform to the requirements of the State of Florida Department of 
Transportation Material Sampling, Test, and Reporting Guide, 2000 Edition. 
 
SP-12 PERMITS: All Federal and State permits required to complete the project have been obtained by the County. The 
Contractor will be required to obtain a Charlotte County Right of Way Use Permit at no cost to the Contractor. 
Permits and licenses, with the exception of Environmental Permits, necessary for the prosecution of the work shall be 
secured and paid for by the Contractor, unless otherwise specified. 
 
SP-13 CONTRACT TIME: All work included in this Contract shall be completed within 180 calendar days from the date 
specified in the Notice to Proceed, being the Contract Time. The Contract Time  shall  include the preparation, submittal, 
review and approval of manufacturer cut sheets, foundation plans, shop drawings, manufacture and delivery of 
components and materials, and construction, erection, assembly, adjustment and placement into service for beneficial 
use of all facilities covered under this Contract. The Contract Time also includes up to fourteen calendar days for the 
review of shop drawings by Charlotte County. The Contract Time shall be extended by one (1) calendar day for each 
calendar day over fourteen that is used by the County for review of the shop drawings. There shall be no extension of 
time provided for modification and corrections to the shop drawings to address deficiencies therein identified during the 
review by Charlotte County. 
 
SP-14 PRE-CONSTRUCTION CONFERENCE: A Pre-Construction Conference will be held, at which time the Contractor 
shall submit the following for the County’s approval or acceptance: 
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•  A Contractor Employee Telephone List specifying the name, address, phone number of all personnel who will be 

working within the Work Zone including subcontractors or suppliers.  The Contractor Employee Telephone List will 
be revised and updated as necessary.   The Contractor shall remove crew members not on the list when so 
directed by the County Inspector.  At any time the County Inspector can require a valid Florida Driver’s license or 
picture identification acceptable to the County from any Contractor crew member. A telephone list specifying the 
name, address, phone number of all subcontractors or suppliers to be used on this project. If the Contractor 

proposes to subcontract the survey work, the Contractor shall include the registration number of the surveyor. 
• The telephone list shall also include emergency numbers. The Contractor shall include a 24 hour emergency 

telephone or beeper number for the County’s use, which the Contractor shall update as necessary throughout the 
project. The Contractor shall request, in writing, any changes in subcontractors or suppliers. No change in 
subcontractors or suppliers shall be made without written consent from the County. In addition to the telephone 
and facsimile numbers, the Contractor shall provide an e-mail address where e-mails can be sent.  The e-mail 
address must be monitored at least daily and capable of transferring electronic files. 

• The source of all materials to be used for the project.  The Contractor shall not change these sources without 
written consent from the County. 

• A copy of the haul routes the Contractor intends to use.  The Contractor shall not use bridges that are posted with 
weight restrictions, which may be exceeded in weight by equipment and materials.  Attached is a list of bridges 
with posted weight capacities. 

• The Contractor shall submit to the County a list of equipment the Contractor proposes to utilize on this project. 
• The Contractor shall submit for County approval a paper copy and electronic copy of the Contractor’s proposed 

Construction Schedule. 
• Concrete Mix Designs. 
• Asphalt Mix Designs 
• Plans of any staging areas that the Contractor proposes to use, showing the means of access thereto. 

 
NO WORK SHALL START UNTIL ALL SUBMITTALS HAVE BEEN ACCEPTED BY THE COUNTY.  Once approved, no 
change will be allowed without the written approval of the County. 
 
SP-15 SHOP DRAWINGS: The Contractor shall furnish shop drawings to the County in accordance with FDOT 
Specifications Sections 5-1.2 through 5-1.6, except as modified herein. The Contractor shall list the pay item number on each 
shop drawing submittal.  If the Contractor discovers conflicts between shop drawings and specifications or otherwise, after 
submitting shop drawings for processing by the County, the Contractor shall immediately advise the County; in this event, the 
Contractor is responsible for resolving the situation through the contract’s provisions.  The only exception to the above 
provisions for deviations and conflicts is for differences between shop drawings and construction plans/specifications deemed 
by the County to be minor, not conflicting with the latter, nor involving cost differences of any kind.  Then the Contractor shall 
include a written explanation with his submittal, citing the specific differences and why the County should approve the 
submittal under these conditions.  The County’s decision in this situation is final. Each set of shop drawings shall be signed 
and dated to attest that compliance with requirements of the Contract Documents has been met.  County review of the shop 
drawings is for general compliance to the Contract Documents and does not relieve the Contractor of any responsibility to 
insure conformance to the Contract Documents.  The Contractor shall at all times be responsible for the accuracy of the data 
and information contained on the shop drawings, including but not limited to, inverts, top elevations, and pipe sizes.  The 
Contractor shall be responsible for any delay and/or additional expenses that result from the Contractor’s failure to provide 
submittals in a timely manner or failure to identify portions of the submittals that do not conform to the contract documents. 
 
The cost for Shop Drawings shall be considered incidental to the project or included in the bid price for the various bid items. 
The Contractor’s representative shall have a set of approved shop drawings on-site at all times. 
 
SP-16 CONSTRUCTION PROGRESS MEETING: The Contractor shall designate a representative to attend Construction 
Progress Meetings held at Charlotte County Public Works, 7000 Florida Street, Punta Gorda, Florida, or a mutually agreed 
location. The County shall determine the frequency of the Construction Progress Meetings. The Contractor  shall  submit, 
at each Construction Progress  Meeting,  revised  schedule information, a written projected schedule for the next week, 
written claims for additional compensation, written claims for rain days to extend the Contract, results of all testing and 
Value Engineering Proposals. The County will use the update schedule information to monitor the Contractor’s production 
rate. Upon written notice from the County, the Contractor shall dedicate additional resources to increase the production 
rate such that the Contractor will be back on schedule. Failure to comply with the approved Contractor’s Construction 
Schedule shall result in the Contractor being considered in default and subject to suspension of this Contract. 
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SP-17 VALUE ENGINEERING PROPOSAL: The Awarded Contractor may offer Value Engineering Proposals (VEP) 
for completing the work using different means and methods than specified in this contract. The County will review 
and provide written comments to each VEP provided by the Contractor.  Value Engineering Proposals accepted by the 
County will be implemented with the Contractor receiving a 50% share of any cost savings. The Contractor’s portion of the 
saving will be paid upon Substantial Completion. The Contractor shall not be compensated for the preparation of a 
VEP. Contract time will not be suspended while the Contractor’s VEP is reviewed by the County. The County shall be the 
sole judge of the acceptability of all Value Engineering Proposals. 
 
SP-18 L IQU IDATED D A M A G E S : The work shall be completed within 180 calendar days from the date of the 
Notice to proceed.  The Contract Time shall include the preparation, submittal, review and approval of submittals, delivery 
of materials, and construction, assembly, adjustment and placement into service for beneficial use of all facilities covered 
under this contract. 
 
Charlotte County shall issue a Notice of Substantial Completion when it has determined that the work identified in the 
Contract has been substantially completed; record drawings have been submitted and approved by the County and that 
the facility is operating satisfactorily. The contract time also includes up to fourteen (14) calendar days for the review of 
submittals, excluding pay requests, by Charlotte County. Charlotte County shall provide the Contractor with a punch list 
within two (2) calendar days after the Notice of Substantial Completion is issued. The punch list will identify the remaining 
items that must be addressed to the satisfaction of Charlotte County by the Contractor to meet his obligations under the 
Contract.  The Contractor shall complete the items on the punch list to the satisfaction of Charlotte County within seven 
(7) additional calendar days of the issuance of the Final Punch List or Notice of Substantial Completion; whichever, is 
later, and prior to submittal of the application for reduction of retainage or final payment.  Any costs incurred by the County 
(i.e. inspection time) after the seven (7) calendar day period shall be charged to the Contractor. 
 
The County and the Contractor hereby agree that time is of the essence on this Contract and the County will suffer 
damages if the work is not substantially completed within the Contract Time, plus any extensions thereof allowed by 
value of the damages the County would suffer due to a delay in the Substantial Completion of the work would be a 
difficult, time consuming and costly process.  It is therefore hereby agreed by the County and the Contractor that it is in 
their mutual interest to establish a figure of $1,532.00  as Liquidated Damages (but not as a penalty) to be paid by the 
Contractor to the County for each calendar day that Substantial Completion is delayed beyond the Contract Time.  It is 
mutually agreed by the County and the Contractor that neither shall make any claim to increase or reduce the amount to 
be paid under Liquidated Damages as the result of any calculation of actual damages suffered by County as the result of a 
delay in the Substantial Completion of the work. 
 
SP-19 COOPERATION WITH UTILITIES: The Contractor shall notify all utility owner(s) affected by the construction prior 
to beginning work. Any expense of utility repair or other damage due to Contractor's operations shall be borne by the 
Contractor. Protection of utilities shall be the responsibility of the Contractor, who shall provide adequate protection to 
maintain proper service. 
 
NOTE: The Contractor is to include within his line item bid prices, the costs to protect, and/or support, all 
utilities, which may be in conflict with the construction of this proposed project. 
 
Attention is called to the Florida Underground Facility Damage Prevention and Safety Act defined in Florida Statute 240. 
This act provides for a "One Call Toll Free" telephone number to be used by all parties doing excavation, demolition or 
other underground construction. 

 
SP-20 D A M A G E S : Areas adjacent to the construction that are damaged shall be repaired at the Contractor's 
expense. Restoration of adjoining areas shall be equal to or better than original condition and to the satisfaction of the 
County. A Pre-Construction video shall be required prior to any work starting and a copy of the video supplied to the 
County at no additional cost. A standard DVD or thumb drive is acceptable. 
 
Protection of personal property, utilities, structures, mailboxes, sprinkler systems, conduits, trees, shrubs, and the like, 
shall be the responsibility of the Contractor who shall provide adequate protection to maintain proper service.  Mailboxes 
shall be kept in service and shall be restored to their proper location upon the completion of the work. 
 
Once the Notice to Proceed has been issued, it shall be the responsibility of the Contractor to maintain the existing and 
proposed improvements until the County accepts the project as complete.  This includes, but not limited to maintenance of 
the existing pavement, mowing, maintenance of existing drainage, maintaining the right-of-way in accordance with County 
regulations, as well as the maintenance and repair of any new improvements damaged before the final acceptance by the 
County. 
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SP-21 TESTING: 
A. All testing for this project, with the exception of plant mix test reports, shall be performed by the County at no 
expense to the Contractor.   However, any testing that fails, any retesting done as a result of said failures, or expenses 
incurred as a direct result of the Contractor's actions, will in turn be back charged to that Contractor.  To schedule any 
testing, the Contractor shall submit a request 24 hours in advance of the need. If testing is not performed as scheduled, due 
to Contractor's delay, the Contractor shall be charged all costs incurred by the County. 
 
B. Minimum test(s) or testing to be furnished by the Contractor - The Contractor shall furnish tests for hot mix asphaltic 
concrete delivered to the project.  Included shall be a minimum of one (1) test from each day's production of each type of mix.  
A Contractor's in-house laboratory is acceptable for testing if submitted test reports are accompanied with evidence of 
laboratory certification by the Florida Department of Transportation. 
 

1. The Contractor’s in-house laboratory shall be made available for independent testing by County forces or geo-
technical testing firms employed by the County.  

2. The Contractor will submit the asphalt mix test for percentage of Asphalt Cement Content, sieve analysis and 
stability. 

3. The Contractor shall submit a certified listing of the sources and descriptions of all materials used in the mix and shall 
certify that the materials listed meet the specifications of the project. 

 
SP-22 PAYMENT ADJUSTMENT: This Contract will not provide for fuel or other payment adjustments due to 
increase in material costs during the life of the contract. 
 
SP-23 MONTHLY ESTIMATES: As the construction work progresses, each month the Contractor will be paid the total 
value of the work completed and accepted during the preceding month, less retainage. That estimate less previous charges, 
will be paid to the Contractor.  Payment will be rendered in conformance with Florida Prompt Payment Act, Section 218.74 
F.S.  Such payment shall include compensation for all labor, materials, equipment and all other incidental items necessary to 
perform the work. 
 
A. The County's computations shall be the basis for monthly estimates and final payment. 
 
B. The County will furnish the Contractor's Superintendent a list of quantities and pay items summarizing the work 
completed during the preceding month.  This comprises the monthly estimate. 
 
C. The County's summary of pay items and submittal of the monthly estimate for subsequent payment to the Contractor 
shall serve as the basis for and become part of the invoice for such payment.  The invoice shall be in strict conformance with 
the form prescribed by the County and submitted at the same time as the monthly estimate. 
 
D. Payment approvals will be subject to the procedures established by the County Purchasing Ordinances. 
 
Upon completion of the project and at the satisfaction of the County, final payment of the completed items, including punch 
list items and all retention, less all previous payments and charges, shall be made to the Contractor. No adjustments will be 
made for pay items. No payment will be made for stored items. 

 
SP-24 CONTINUOUS PROSECUTION OF WORK: The Contractor shall continuously prosecute the work during 
normal work hours to its completion.   The Contractor shall not interrupt work unless the County provides written 
authorization to suspend the work.  Correction of safety concerns will be given priority and shall be corrected immediately. 
 
Failure to comply with these Provisions and/or Technical Specifications shall result in the Contractor being considered in 
default and subject to suspension of this contract. 
 
SP-25 SAFETY A ND  ACCESS: The Contractor shall at all times take every available precaution to safeguard the 
Public and the Work Force. The Contractor shall restrict his employees to the Work Zone established by the County.  The 
Contractor shall keep all his activities and employees within the Work Zone. 
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SP-26 PRIVATE PROPERTY: The Contractor shall not occupy private land outside of any easements or rights of way 
unless written authorization has been signed by the property owner.  Prior to the use of private lands, the Contractor shall 
submit a copy of the approval from the Charlotte County Land Development Department to use the private property for 
stockpiling of construction equipment and material as well as a written agreement(s) between the Contractor and land 
owners, to the County. In the event that the Contractor uses private property for any purpose without first having obtained 
the necessary approvals from the property owner or provided the necessary submittals to the County, the County will 
direct the Contractor in writing to immediately cease using such property.  The County furthermore reserves the right to 
cause all work on the project to stop until the proper submittals are received by the County or the property is returned to its 
pre-existing condition and the use has halted. Prior to application for final payment, the Contractor shall provide 
documentation from the owner of each piece of private property for which an agreement for use was provided, or for 
which the County has issued written notification to the Contractor, that each owner is satisfied with the manner in which 
the Contractor has restored the property.  Final payment or reduction in retainage shall not be paid until such documentation 
is received by the County. 
 
SP-27 SUBCONTRACTING, SUBLETTING AND/OR ASSIGNMENT: The Contractor shall not subcontract, sublet or 
otherwise assign more than forty-nine percent (49%) of the Contract value. 
 
SP-28 ALTERED QUANTITIES: Section 9-3 of the FDOT Standard Specifications shall not apply to this contract. The 
County reserves the right to alter (increase or decrease) any individual quantities without affecting the bid price for that item.  
When quantities of individual work items are altered, the Contractor shall accept payment in full at Contract unit bid prices for 
the actual quantities of work completed, and no allowance will be made for increased expense, loss of expected 
reimbursement, or loss of anticipated profits suffered or claimed by the Contractor, resulting either directly from such 
alterations, or indirectly from unbalanced allocation among the Contract items of overhead expense on the part of the bidder 
and subsequent loss of expected reimbursement. 
 
SP-29 R E F E R E N C E S : Contractor shall submit a minimum of three (3) recent (within the past five (5) years) 
references of projects of similar size and scope on the attached Reference form.  Each reference shall include a project 
description, project location, name and phone number of a contact person, total project amount, and completion date. 
The County reserves the right to contact references. 
 
UTILITIES 6” FORCE MAIN 
 
SP-30 SCOPE OF UTILITY WORK: The utility work consists of but is not limited to the construction of approximately of 
1,130  linear feet of size (6) inch PVC and HDPE wastewater force main and removal of existing 6 inch asbestos-cement 
wastewater force main on San Marino Dr.  
 
SP-31 UTILITIES COMPLIANCE: The requirements of the CCU Design Compliance Standards dated November 1, 2011, 
shall govern all utility and related work. Where a conflict exists in the requirements of a reference material or installation 
standard, the requirements of UTILITIES shall prevail. Where the requirements of a state or local agency having jurisdiction 
are more stringent, those requirements shall prevail. CCU Design Compliance Standards, dated November 1, 2011, are 
available on the Charlotte County Web Site  

http://charlottecountyfl.com/CCU/Engineering/DesignCompliance.asp 
 
SP-32 UTILITIES SUBMITTALS, MATERIALS, SERVICES AND FACILITIES: All materials, products, or devices 
incorporated in this project shall be new and unused, unless indicated otherwise in the Contract Documents, and shall be 
manufactured by reliable manufacturers which are, unless otherwise specified, regularly engaged in the manufacture of such 
material or devices.   
 
Only materials deemed acceptable by the County may be used for the construction of the project. All materials shall be 
compliant in all aspects/regards with the CCU Design Compliance Standards dated November 1, 2011. 
 
SP-33 PERMITS: UTILITIES has applied for approval of the appropriate FDEP permit required for this project. The 
Contractor shall apply for, obtain, comply with conditions and pay for the Right-Of-Way permit, National Pollutant Discharge 
Elimination System (NPDES) permit and all other necessary construction permits associated with prosecution of the work, 
unless otherwise specified.   
 
The Contractor shall submit a “Notice Of Demolition or Asbestos Renovation” to the FDEP prior to removal of any 
asbestos material and shall pay the required fee once determined. The Contractor shall have copies of these permits in 
the work zone at all times. 
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SP-34 UTILITIES MEASUREMENT AND PAYMENT: The utility work shall be measured and the compensation determined 
in accordance with the CCU Design Compliance Standards dated November 1, 2011 available on the Charlotte County Web 
Site http://charlottecountyfl.com/CCU/Engineering/DesignCompliance.asp 
 
Payments to the Contractor shall be made on the basis of contract bid price submitted by the Contractor on the Bid Form as 
full and complete payment for furnishing all materials, labor, tools, and equipment and for performing all operations 
necessary to complete the work included in the Contract Documents. Such compensation shall also include payments for any 
loss or damages arising directly or indirectly from the work or from any unforeseen difficulties which may be encountered 
during the prosecution of the work until the final acceptance by the County.  
 
The quantities for payment under this Contract shall be full compensation determined by actual measurements of the 
completed items, in place, ready for service, and accepted by the County unless otherwise specified. A UTILITIES 
Representative or designate will witness all field measurements. 
 
SP-35 FORCE MAIN TESTING: Any and all testing requirements born out of, but not limited to contract requirements and 
permits, for the installation of the force main piping, including but not limited to, pressure test, will be included in the 
Contractor’s bid price. Testing shall include all utilities located within the right-of way. Testing will be arranged in advance 
with an independent testing firm (also included in the bid price) for the testing of concrete and compaction. UTILITIES 
requests to be notified 48 hours (3 working days) in advance of any test in order to have a UTILITIES representative and the 
Engineer of Record, if required present.  
 
SP-36 SOURCE OF WATER FOR TESTING AND FLUSHING: All wastewater mains testing and flushing shall be done 
with reclaimed water, if available, otherwise potable water shall be used. If Contractor elects to use potable water from 
Charlotte Harbor Water Association, Contractor shall be required to pay the associated water usage fees. Contractor shall 
coordinate receipt, placement and subsequent removal of meter with Charlotte Harbor Water Association. The Contractor 
shall be responsible for costs associated with any damage to, and for maintenance and protection of, the meter and Charlotte 
Harbor Water Association facilities due to work related to the project. 
 
SP-37 ROCK EXCAVATION: Rock excavation shall be allowed only upon request by the Contractor and approval by 
UTILITIES prior to removal. Rock excavation shall include such rocks as are not decomposed, weathered or shattered and 
which will require blasting, barring, wedging or use of air tools for removal. Under this classification shall be included the 
removal of any concrete or masonry structure (except concrete pavement, curb, gutter, sidewalk and concrete driveway) 
exceeding one (1) cubic yard in volume that may be encountered in the work. 
 
Rock excavation shall be paid at the contract unit price bid per cubic yard (CY) excavated and shall include all excavation, 
backfill material, backfilling, compaction, removal and proper off-site disposal of the material, labor, equipment, materials and 
all other appurtenances required to complete the project in accordance with the Contract Documents.  
 
The volume used for payment shall be computed assuming a rectangle, the width of which is equal to the outside diameter of 
the pipe installed plus one foot (1’) and the depth of which is the distance from the top of the rock formation to a point twelve 
inches (12") below the barrel of the pipe. 
 
SP-38 SOILS INFORMATION: Soil investigation has not been completed on the project area. The Contractor is responsible 
to make his/her own determination of the soil conditions within the project. 
 
SP-39 UTILITY MAIN OVERDEPTH AND PLACEMENT: Wastewater Force Mains (FM) shall be installed with a minimum 
of 48 inches of cover over the pipe. Any required over-depth, whether shown on the plans or not, will be considered to be 
incidental to the installation and no direct compensation will be made therefore. Where WM, RCM and FM cross, in general, 
the RCM and FM shall pass beneath the WM and the FM shall pass beneath the RCM, unless otherwise directed or 
approved by the Engineer. 
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SP-40 MAINTENANCE OF FLOW: It is the Contractor’s responsibility to maintain the flow of the existing facilities during the 
construction and change-over construction between new and the existing facilities.  
 
This bid item shall be paid for on a lump sum basis and shall include the maintenance of flow plan, the maintenance of flow 
during the construction and change-over between new and the existing facilities, all by-pass pumping and any other 
techniques utilized by the Contractor to continue flow during the construction, satisfactory coordination of utility constructions, 
all labor, material, equipment and all other associated appurtenances required to complete the project in accordance with the 
Contract Documents. The Contractor shall finalize the maintenance of flow plans and provide same to Charlotte County 
Utilities for review two (2) days prior the preconstruction meeting.  
 
SP-41 WASTEWATER FORCE MAIN SCHEDULE: It is the intent that the existing 6-inch wastewater force main remains in 
operation until the new 6-inch wastewater force main is installed, tested, and certified for operation. The tie-ins to the existing 
wastewater force main shall be coordinated with UTILITIES Operations. After the 6-inch wastewater force main installation, 
the existing 6-inch asbestos-cement wastewater force main shall be removed, except of the section under Broadpoint Drive 
where the force main shall be grouted and abandoned in place.  
 
SP-42 EXISTING WASTEWATER FORCE MAIN VALVES/FITTINGS REMOVAL AND DISPOSAL: The removal and 
disposal of the existing wastewater force main valves/fittings shall be considered incidental to the Pipe Removal and Disposal 
bid unit price and shall include the cost of removal and disposal of the valves, fittings, satisfactory coordination of utility 
constructions, labor, material, equipment and all other associated appurtenances required to complete the project in 
accordance with the Contract Documents. 
 
SP-43 CONNECTION TO EXISTING MAIN: The connection to an existing wastewater force main, irrespective of size, shall 
be paid at the contract bid price per each and shall include the cost of connection, satisfactory coordination of utility 
constructions, labor, material, equipment and all other associated appurtenances required to complete the project in 
accordance with the Contract Documents. The tie-in to the existing mains shall be coordinated with Utilities Operations staff. 
 
SP-44 OPEN CUT TRENCH REPAIR – ROADS: Open cut trench in roadways including removal of existing asphalt, 
reclaimed concrete, aggregate or soil cement base sections, saw cutting of existing asphalt edges, preparation of subgrade, 
placement of aggregate base, construction of asphalt surfacing, replacement of pavement markings, testing, necessary 
permits and all other required appurtenances in accordance with the contract documents shall be measured and paid on a 
square yard basis. 
 
Open cutting of roads for trenching and direct bury of utility mains shall not exceed eight feet (8’) in width (asphalt width). All 
efforts shall be made to minimize the width of the trench and in-turn, the amount of restoration. Payment shall be based upon 
actual width of asphalt restoration, not exceeding eight feet.  
 
SP-45 MISCELLANEOUS ITEMS: All other miscellaneous items not specifically provided for in the bid proposal, but 
required for completion of the project and considered pertinent to the work, shall be considered incidental to the project. 
 
SP-46 MARKER BALLS AND METALIC MARKER TAPE: Contractor shall provide, program, and install marker balls for all 
installed force mains. The marker balls shall be placed directly above the pipe 12 to 18 inches below finished grade. Metallic 
marker tape is not required on trenchless pipe installations.  
 
SP-47 AS-BUILT DRAWINGS CERTIFICATION: The certification statement as included in Charlotte County Utilities 
“Minimum Drawing & Submittal Requirements for Water, Wastewater, and Reclaimed Water Projects” section IX “Record 
Drawings”, paragraph A 1(b) shall be amended as follows: 
 
"I hereby certify that the as-built location information of the water, sewer, and reclaimed water facilities shown on these 
drawings conforms to the Minimum Technical Standards for Land Surveying in the State of Florida, chapter  5J-17.052 
(Florida Administrative Code), as adopted by the Department of Agriculture and Consumer Services, Division of Consumer 
Services, Board of Professional Surveyors and Mappers in 2010, and that said as-builts are true and correct to the best of my 
knowledge and belief as surveyed under my direction." 
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TS-01 AS-BUILT RECORD DRAWINGS 
A. GENERAL – The Contractor shall provide field engineering services. The work shall include furnishing, placing and 
maintaining construction stakes necessary for the successful completion of the work in accordance with the FDOT 
Specifications, Section 5-7, except as modified herein.  
 
At the Pre-construction Meeting, the Contractor will be provided with an electronic format of the project for the Project 
Surveyor (Florida Professional Surveyor & Mapper) to assist in layout of the work. 
 
The Contractor shall verify locations of survey control and reference points prior to starting work, and promptly notify the 
County of any discrepancies discovered. 
 
During the course of the rehabilitation, any property corners (i.e. iron rods, concrete monuments, and section corners) 
disturbed as a result of the Contractor's work shall, at the Contractor's expense, be reset by the Professional Surveyor and 
Mapper.  The Contractor shall make no changes without prior written notice to, and acceptance of, the County. 
 
Five (5) sets and an electronic copy of Record Drawings, signed and sealed by a Florida Registered Land Surveyor, shall be 
submitted prior to substantial completion. In the event the County does not approve the Record Drawings, the Contractor 
shall be responsible to remedy any deviations. 
 
All survey work shall be accomplished in accordance with Standards of Professional Practice for Land Surveyors Rule 5J17 
F.A.C. pursuant to Florida Statues 472.027 and special instructions. 
 
During the course of the rehabilitation, any property corners (i.e. iron rods, concrete monuments, PRMs and section corners) 
disturbed as a result of the Contractor’s work shall, at the Contractor’s expense, be reset by a Florida Professional Surveyor 
and Mapper licensed in the state of Florida.  The Contractor shall make no changes without prior written notice to the County. 
The Contractor shall supply a PDF copy of the certified corner records of any section corners that were disturbed and reset to 
the COUNTY PSM for review and acceptance. 
 
Contractor shall maintain a complete and accurate log of control and survey work as it progresses.  A copy of the field notes 
signed and sealed by a Professional Land Surveyor shall be submitted with the Record Drawings.   
 
Any Mobilization or demobilization associated with this bid item shall be incidental to the Survey, Stakeout and Record 
Drawings bid item TS-01, and all associated cost shall be included in and paid for at the Contract Lump Sum Price. 
 
B. METHOD OF MEASUREMENT – Shall be for five (5) sets and an electronic copy of record drawings delivered to the 
County.  The cost shall be measured as lump sum for all Record Drawings. 
 
C. BASIS OF PAYMENT – For all work incurred in complying with this section completed and accepted payment shall 
be made under: 
 
D. Please note- All other required survey and layout shall be incidental to the bid items that it is required for. 

 
 Bid Item TS-01 Survey, Stakeout & Record Drawings LUMP SUM (LS) 
 
TS-02 101 MOBILIZATION/DEMOBILIZATION 
A. GENERAL – The work specified in this section consists of the preparatory work and operations in mobilizing for 
beginning work on the project, including, but not limited to, those operations necessary for the movement of personnel, 
equipment, sanitary facilities, supplies, and incidentals to the project site, as required by these specifications, State and Local 
laws and regulations. The costs of bonds and any required insurance and any other preconstruction expense necessary for 
the start of the work, excluding the cost of construction materials, shall also be included in this section.  Mobilization shall be 
in accordance with FDOT Specification Section 101, except as modified herein. Demobilization shall include removal of 
equipment, completion of punch list items, and cleanup as part of this section. 
 
Mobilization/Demobilization costs shall be five (5) % of the subtotal. 

TECHNICAL SPECIFICATIONS & CONDITIONS 
HARBOUR HEIGHTS SIDEWALK AND 6” FORCE MAIN 

BID NO. 2016000225
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B. METHOD OF MEASUREMENT – Mobilization/Demobilization shall be the lump sum amount for the entire contract 
and shall include all items, devices, equipment, materials, labor, operations, and all work completed and accepted as 
described herein. 
 
C. BASIS OF PAYMENT – shall be paid 50% upon mobilization and 50% upon completing all payable bid items and 
punch lists.  

 
 Bid Item 101-1 Mobilization (5% of Subtotal) LUMP SUM (LS) 

 
TS-03 102 MAINTENANCE OF TRAFFIC  
A. GENERAL – The work in this section consists of maintaining traffic in the construction area to include all signs and 
flagmen, and dust abatement.  All Maintenance of Traffic work shall conform to the provisions of the Manual on Uniform 
Traffic Control Devices (MUTCD), FDOT Specifications Section 102 and the FDOT Index 600, except as modified or 
amended herein. 
 
All work zones shall have the FDOT required pre- and post-signs at all times (i.e. Construction Ahead, Men Working, and 
End Work Zone). All roads shall be kept open to traffic during construction.  The Contractor shall keep all State, County and 
Private Roads clean and safe at all times. 
 
The Contractor shall supply, erect, maintain and remove two (2) V.M.S. Boards (variable message sign).  The Contractor 
shall use the boards to inform the traveling public about upcoming construction and any significant events during 
construction.  The V.M.S. Boards shall be placed an adequate distance before the point of action so as to allow the traffic 
time to read the message.  Both boards shall be installed and operating at least 10 calendar days prior to construction. 
 
The Contractor shall take due care to avoid damaging the existing paint or thermoplastic pavement striping on all traveled 
roads unless specified on the construction plans to be removed.  The Contractor shall repair any pavement markings 
damaged on any traveled road with the same material that existed prior to construction, as determined by the County.  Any 
clean-up on traveled roads or pavement marking repairs shall be incidental to the Maintenance of Traffic Bid Item.  
 
The Contractor shall comply with Index 600 for all drop-offs in Work Zones.  Cost of placing warning devices or barricades 
shall be incidental to the Maintenance of Traffic Bid Item. 
 
Temporary detours of traffic shall be permitted only upon approval of the County.  Temporary signs are permitted as long as 
they are in conformance with MUTCD.  Post mounted signage is required on all approaches to the roads included in this 
project. The Contractor shall be responsible for contacting all EMS, Fire and Sheriff’s office during a road closure. 
 
The Contractor will not be permitted to work within a School Zone when the flashing lights are in operation.  All work within a 
3,000 foot radius of a County school shall have a site specific MOT that clearly identifies the times of operation.  Work shall 
not be allowed near or on school property while school is in session.  The Contractor shall also cease and temporarily stop 
work during student drop off/pick up periods and provide for the safety of students walking to and from school.   
 
The Contractor will not be permitted to isolate residences or businesses. Alternate access shall be provided to all residences 
and businesses whenever construction interferes with the existing means of access. The Contractor shall provide and 
maintain in a safe condition, temporary entrances to businesses, parking lots, and residences. 
 
The Contractor shall at all times comply with the current Charlotte County Maintenance of Traffic Policy. 
 
Failure to comply with the terms in this section will result in the immediate cessation of all operations by the Contractor, until 
the County authorizes resumption. 
 
B. TRAFFIC PLAN – The Contractor shall submit a Maintenance of Traffic (MOT) Plan, at the preconstruction meeting 
for County approval.  The MOT shall be in accordance with the Charlotte County Policy. 
 
When flashing arrow boards, variable message signs, portable traffic signals, or other special lighting devices are required in 
the Contractor's MOT Plan, as approved by the County, the costs for such items shall be included in the contract price for 
Maintenance of Traffic, and shall not be paid separately. 
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C.  TRAFFIC CONTROL DEVICES & PROCEDURES – The Contractor shall provide a Worksite Traffic Technician and 
Flaggers as previously defined, either employed by the Contractor or retained for this project, The Worksite Traffic Technician 
and Flaggers must be approved by the County prior to any work taking place. The Traffic Technician will be equipped with a 
vehicle and an adequate supply of signs, barricades, cones, stop /slow paddles, flags and flag persons for each operation.  
The Traffic Technician will be required to establish the proper work zone safety signing, traffic channelization devices, 
detours, and flag persons, before any work has begun, and will remain on site to supervise the operation and make any 
necessary adjustments directed by the County.  All signing, channelization, or other traffic control operations will be in strict 
conformance with the MUTCD, and FDOT Section 102. 
 
D. DUST ABATEMENT – Dust abatement shall consist of applying, when ordered by the County, water or dust palliative 
for abatement of dust nuisance originating within the project limits.  The methods, materials and procedures for dust 
abatement shall be subject to approval by the County.  Dust Abatement operations shall be performed by the Contractor at 
the time, location, and in the amount ordered by the County.  Dust abatement operations shall be on-call for operation seven 
(7) days per week as necessary.  Dust Abatement shall be incidental to the Maintenance of Traffic Bid Item. 

 
E. METHOD OF MEASUREMENT – Maintenance of Traffic shall be the lump sum amount and shall include all items, 
devices, material, labor, operations and all work described herein completed and accepted. 
 
F. BASIS OF PAYMENT – The quantity to be paid for under this section shall be as listed below and shall, together, 
include all items and all work specified herein and in Section 102, shown and detailed on the plans and required by permit.  
Twenty five (25%) of the lump sum bid shall be paid following the approved installation of the permanent M.O.T.  The 
remainder of the payment will be pro-rated per calendar day of Contract time, including any extensions.  Any balances 
remaining will be paid as part of the final estimate. 
 
 Bid Item 102-1 Maintenance of Traffic LUMP SUM (LS) 
 
TS-04 104 TEMPORARY EROSION CONTROL AND N.P.D.E.S. COMPLIANCE: The work under this section includes all 
necessary work, material and labor to install and maintain erosion control devices as well as to acquire and report 
compliance with the Contractor’s N.P.D.E.S. Permit. The work under this section shall include, but is not limited to the 
following: 
 
A. TEMPORARY EROSION CONTROL – The work in this section consists of the material, labor and placement of 
erosion control related items including, but not limited to, synthetic bales or barriers, silt screens, floating turbidity barriers, 
staked turbidity barriers, screens, dewatering and settling basins in accordance to FDOT Standard Specifications Section 104 
and 125-3, except as modified by the plans and herein. The work specified shall consist of furnishing all materials, 
equipment, labor, and operations necessary for complete temporary erosion control during the course of this project. 
 

1. Turbidity Monitoring:  The Contractor shall be required to monitor each site for turbidity twice a day during actual 
construction.  The Contractor shall prepare a turbidity monitoring plan with locations upstream and downstream of 
the last erosion control devise.  The turbidity monitoring plans shall be submitted at the Preconstruction Conference 
for County approval. Turbidity readings shall be in Nephelometric Turbidity Units (NTU) as outlined in “Turbidity, 
Method 180.1”.  Any time sampling results indicate that the background turbidity level is exceeded by 29 NTUs at the 
downstream sampling location, the Contractor shall stop the work activity that created the turbidity.  The Contractor 
must notify the County and correct the violation of water quality standards prior to returning to the activity.  Weekly 
sampling reports shall be submitted to the County. Failure to supply weekly reports will result in Pay Request Denial. 

 
2. Staked Silt Fences, Synthetic Bales or Barriers:  Staked silt fences, synthetic bales or barriers shall be placed in 
the swales at a minimum of 30’ upstream from the top of the bank of the canal, or as directed by the County.  Staked 
silt fences, synthetic bales or barriers shall remain in place until the project is completed and accepted by the County. 
The Contractor’s work shall be in conformance with FDOT Standard Specification Section 104, and FDOT Index 102. 
The Contractor shall submit at the Preconstruction Meeting the materials he intends to utilize for County approval. 

 
3. Staked and Floating Turbidity Barriers:  Staked and Floating turbidity barriers shall be installed prior to any work 
and shall remain in place until all generated turbidity subsides to the approval of the County.  Contractor shall install 
turbidity screens in conformance to FDOT Index 103, FDOT Standard Specifications Section 104 and as required by 
the Construction Plans. 

 
4. Acquisition of N.P.D.E.S. Permit: Acquisition of the N.P.D.E.S. permit and all related  compliance efforts shall be 
considered incidental to the project and shall be paid for under this pay item. 
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B. METHOD OF MEASUREMENT – All items relating to temporary erosion control and N.P.D.E.S. compliance 
including, but not limited to all items, devices, materials, labor, operations, and all work as described herein shall be paid as a 
single lump sum amount.  The Contractor shall remove all temporary erosion control devices prior to receiving final payment. 
 
C. BASIS OF PAYMENT – The quantity to be paid for under this section shall be as listed below and shall, together, 
include all items and all work specified herein and in Section 102, shown and detailed on the plans and required by permit.  
Twenty five (25%) of the lump sum bid shall be paid following the approved installation.  The remainder of the payment will 
be pro-rated per calendar day of Contract time, including any extensions.  Any balances remaining will be paid as part of the 
final estimate. 
 
 Bid Item 104-A Temporary Erosion Control and LUMP SUM (LS) 
  N.P.D.E.S. Compliance 
 
TS-05 110 CLEARING AND GRUBBING 
A. GENERAL – All clearing and grubbing shall be performed in accordance with the plans, and FDOT Specifications 
Section 110, except as modified herein.  The limits of clearing and grubbing are depicted on the plans. The Contractor shall 
maintain access to mail service at all times.  The Contractor shall cut and cap all irrigation lines within the right-of-way (R/W), 
whether shown or not shown on the plans.  The Contractor shall be responsible for coordinating with the residences and 
businesses to shut off the water to all lines, prior to capping them.  Stumps that are allowed to remain should be treated with 
materials designed to eliminate future growth.  Sterile soils or residual-type materials will not be permitted. Materials utilized 
must be approved by the district vegetation specialist, the project landscape architect/engineer or a licensed arborist. 
 
Stump Removal:  When specified for removal, tree stumps and major roots projecting through or appearing on the surface of 
the ground shall be removed to a depth of twelve (12) inches below the existing soil surface.  Removal shall be accomplished 
by means of chipping equipment designed for this purpose or by hand.  Blasting or pushing the stumps out with bulldozers, or 
equipment that disturbs the surrounding ground, will not be permitted unless in conjunction with clearing and grubbing 
operations.  Holes or voids created by the removal of stumps must be filled, graded and compacted with acceptable fill 
material. 
 
Removal of Existing Culverts and structures: Where removal of existing pipe culverts, pavement, fence, concrete structures, 
etc. is designated on the plans to be removed, these items shall be considered incidental to the clearing and grubbing and no 
additional payment will be made for this work.   
 
Burning or burying shall be prohibited on this project. All clearing and grubbing debris, as listed above, shall be disposed of in 
a legal manner. Stockpiling any materials on site shall be prohibited. 
 
B. METHOD OF MEASUREMENT – In accordance with FDOT Specifications Section 110-11 except as modified 
herein. 
 
C. MAILBOXES – Existing mailboxes to remain or to be relocated (approximately 53) shall be protected and kept 
accessible by the US Postal Service, in their opinion, at all times.  Should an existing mailbox be damaged during the life of 
this project, the Contractor shall replace the damaged mail box with a USPS acceptable mailbox of similar size as the pre-
existing mailbox within four (4) hours of the mailbox being damaged. Should the pre-existing mailbox not be damaged during 
the life of the contract no new mailbox will be required to be provided at the time of completion.  Work under this section shall 
be incidental to clearing and grubbing. 
 
D. BASIS OF PAYMENT – For all work incurred in complying with this section completed and accepted payment shall 
be made under the following contract pay items: 
 
 Bid Item 110-1 Clearing and Grubbing  LUMP SUM (LS) 
 
TS-06 120 EXCAVATION, EMBANKMENT, BORROW, AND GRADING 
A. GENERAL – All excavation, embankment, borrow, and grading shall be in accordance with the plans and provisions 
of FDOT Specifications Section 120, except as modified herein. 
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Tolerance for grading shall be +/- 0.05'.  Ditch bottoms shall be shaped so that no water is impounded, unless otherwise 
directed by the County.  The Contractor shall be responsible for the grading from the edge of pavement to the right-of-way 
line or within limits specifically defined on the construction plans. The Contractor shall be responsible for removal and 
disposal of excess material, if any, or any borrow material necessary to bring the swales and sidewalks to the proper grade.  
If borrow is required, the Contractor shall furnish the areas for borrow material.   Any borrow material required shall be 
included with the Excavation, Embankment, Borrow, and Grading bid item. Side slope for swales shall not exceed3:1, unless 
otherwise shown on the construction plans or directed by the County.  
 
B. METHOD OF MEASUREMENT – Shall be lump sum for Excavation, Embankment, Borrow, and Grading. 
 
C. BASIS OF PAYMENT – For all work incurred in complying with this section shall be made under the following 
contract pay item Excavation, Embankment, Borrow and Grading and shall be paid by the percent of work completed and 
accepted.   
 
 Bid Item 120-1 & 6 Excavation, Embankment, Borrow and Grading LUMP SUM (LS) 
 
TS-07 120-4 REMOVAL OF UNSUITABLE MATERIAL (EXCAVATION) 
A. GENERAL – The work specified in this section consists of removal and disposal of materials deemed unsuitable for 
use as encountered in the project during excavation activities or otherwise affecting any work associated with the proposed 
project. Such material shall become the property of the Contractor and disposed of in a manner allowed by law.  Unsuitable 
material shall be identified by the Contractor with written notification to and approval from the County Project Manager.  The 
work shall conform to the requirements of Section 120 of the FDOT Standard Specifications for Road and Bridge 
Construction, dated 2007, except as amended herein. 
 
B. METHOD OF MEASUREMENT – The quantity for this item shall be based per cubic yard.  As it is not possible to 
determine the exact amount of unsuitable material within the proposed project limits, a value of 100 cubic yards has been 
estimated for bidding purposes. 
 
C. BASIS OF PAYMENT – The quantity to be paid for under this section shall include all items, materials and all work 
effort directly related or incidental to this task completed and accepted.  The price and payment shall constitute full 
compensation for all work described herein and in the applicable portions of Section 120 of FDOT, including, but not limited 
to, identification, excavation, removal, transport and legal disposal of the unsuitable material.  Payment for Removal of 
Unsuitable Materials shall be made under: 
 
 Bid Item 120-4 Removal of Unsuitable Material CUBIC YARD (CY) 
 
TS-08 160 STABILIZING (SIDEWALK BED) 
A. GENERAL – All work under this section shall conform to the provisions of the FDOT Specifications Section 160 and 
FDOT Indices.  The work specified in this section comprises stabilization of designated portions of the sidewalk bed to 
provide a firm and unyielding sub grade in compliance with FDOT Specifications Section 160, except as modified herein. 
Stabilizing subgrade shall be a minimum LBR 40 as per County specifications. 
 
B. METHOD OF MEASUREMENT – The quantities, as shown on the Bid  Form, are approximate and are given only as 
a basis of calculation for award of the contract.  The actual quantity may vary from the estimated amount.  The quantity to be 
paid for under this Section shall be measured, completed and accepted and shall include all items and all work described 
herein, and as specified in the Plans.  The quantity to be paid will be square yards of Type B Stabilization completed and 
accepted. Price and payment will constitute full compensation for all work specified in FDOT Specifications Section 160.  All 
costs applicable to Type B Stabilization, including furnishing and spreading of all commercial stabilizing material required to 
meet an LBR of 40 shall be included in the unit cost for Type B Stabilization.  No additional payment will be made for 
Commercial Stabilizing Material. 
 
C. BASIS OF PAYMENT –The cost of stabilization shall be included with the Pay Items requiring stabilization.  Payment 
for Stabilizing shall be made under:   
 
 Bid Item 160-4 Type “B” Stabilization (LBR 40) SQUARE YARD (SY) 
  (8” Thick) (Sidewalk Bed) 
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TS-09 400 CONCRETE STRUCTURES 
A. GENERAL – The work specified in this Technical Specification consists of the construction of concrete structures and 
other concrete members.  Concrete structures shall be in accordance with Section 400 and Section 346 of the FDOT 
Specifications as amended herein and Index Nos. 250-253, 255, 260-261, 264, 266, 270, 272-273, 280, 282, 284, 287, 290, 
293 and 295 along with 520 of the FDOT Design Standards, including the application of a Class 5 applied finish coating to all 
exposed surfaces. 
 
B. METHOD OF MEASUREMENT – For concrete walls, the quantity of concrete to be paid for will be the volume in 
cubic yards as per FDOT Index 520 of concrete of the specified class, poured and accepted.  Mitered end sections shall be 
paid for under the contract unit price for Mitered End Section (EA) based on each independent pipe end.  No separate 
payment will be made for formwork, reinforcing steel or for a Class 5 applied finish coating and the Contractor shall include in 
his price for these and other incidental items necessary to construct the retaining wall. 
 
C. BASIS OF PAYMENT – As per FDOT Index 520 price and payment shall be the full compensation for all items 
required to construct the concrete structures and will be made under: 
 
 Bid Item 400-1-11 Concrete Class I (Gravity Wall) CUBIC YARD (CY) 
  (±1 to 4’ Height Exposed)(Scheme 1) 
 
TS-10 425 INLETS, MANHOLES AND YARD DRAINS 
A. GENERAL – The work specified in this section consists of the construction of inlets, manholes, and junction 
boxes in accordance with the plans and provisions of FDOT Specifications Section 425, except as modified herein.  This 
work  shall  include  all  excavation,  dewatering,  subsoil  excavation  and  replacement material,  backfilling  around  the 
structure, disposal of surplus material, the furnishing and placing of all concrete, reinforcing steel, gratings, frames, 
covers, baffles and any other necessary fittings.  Any damage to existing structures as a result of the Contractors’ work 
will be repaired by the Contractor as directed by the County.  No structures shall be set in water or saturated or yielding 
soil conditions. The Contractor shall dewater the soil around all foundations prior to setting any structure.   NOTE: All 
covers and grates shall be traffic load bearing.  Furthermore all covers and grates in or directly adjacent to the 
proposed sidewalks shall use smaller openings and be in compliance with the Americans with Disability Act 
(ADA). 
 
B. METHOD OF MEASUREMENT – In accordance with FDOT Specifications Section 425-4. 
 
C. BASIS OF PAYMENT – For all work incurred in complying with this section completed and accepted shall be 
made under the following contract pay item, no partial payments will be made for structures lacking grates and/or chains: 
 
 Bid Item 425-1-521 Inlet DT Bottom Type (C) EACH (EA) 
 Bid Item 425-2-541 Inlet DT Bottom Type (D) EACH (EA) 
 Bid Item 425-1-551 Inlet DT Bottom Type (E) EACH (EA) 
 Bid Item 425-1-529 Modify Inlets EACH (EA) 
 
TS-11 430 PIPE CULVERTS AND STORM SEWERS 
A. GENERAL – The work specified in this section consists of furnishing drainage pipe and mitered end sections, 
conforming with the plans and with the provisions of FDOT Specifications Section 430 & 449 and FDOT Index 272, 273 & 
280 except as modified herein. No culverts or storm sewers shall be set in water or saturated or yielding soil conditions.  The 
Contractor shall dewater the soil prior to setting any culvert or storm sewer. The work shall also include trench excavation, 
pipe installation, gaskets or other joint material, joint filter fabric jacket, pipe bedding, backfilling and compaction.  The 
Contractor shall, at no additional cost to the County, replace any bedding material that is not acceptable to the County. 
Bedding material shall be incidental to this bid item.  All pipe culvert and storm sewer pipe shall be placed true to the lines 
and grades given and within a plus tolerance of 0.00’ and a minus tolerance of 0.04’. 
 
Proposed storm sewer pipe to be connected to existing structures shall have openings cut into the existing structure without 
permanently damaging the structure.  The opening shall be grouted watertight after installation of the pipe, and the structure 
shall be restored as approved by the County.  The cost of connections to existing structures and the construction of concrete 
collars shall be included in the price bid for the pipe. 
 
Pipe joints shall be sealed sufficiently to be watertight.  They shall be inspected by the County prior to backfilling.  The joints 
shall be sealed by the proper method for that particular pipe, as recommended by the manufacturer. In addition, a filter fabric 
jacket shall be installed at all pipe joints in accordance with the plans and FDOT Index No. 280.  No lift holes will be allowed. 
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The Contractor shall dress the swale on both ends of the newly constructed pipe extensions.  The work is meant to utilize 
only the existing material on site by shaping and grading materials to achieve maintainable slopes and offer positive 
drainage. 
 
The Contractor shall comply with Temporary Erosion Control and N.P.D.E.S.  Compliance including, but not limited to, staked 
synthetic bales or barriers placed at ends of the pipe culvert for erosion control during the shoulder and sodding construction.  
Filter fabric may be used instead of synthetic bales.  Per FDOT Specifications, Section 985. Erosion control measures will be 
paid for as part of Temporary Erosion Control and N.P.D.E.S. Compliance. 
 
Restoration of Pipe Crossings within the Roadway: Where culvert pipes are removed and drainage improvements have been 
installed within the County right-of-way, trench and pavement restoration shall be carried out with like material and in 
accordance with the Charlotte County Restoration Policy and Charlotte County’s latest “Pavement Restoration” details and 
specifications.  Items for roadway restoration shall be incidental to this section and no additional payment will be made for 
this work. 
 
B. METHOD OF MEASUREMENT – For pipe, the quantity to be paid will be the length of pipe in place measured from 
the inside wall of the structure as shown on the plans, along the center of the pipe.  No waste will be paid for.  For mitered 
end sections, the quantity to be paid will be the number completed and accepted.  
 
C. BASIS OF PAYMENT – For all work incurred in complying with this section shall be included under the following 
contract pay items: 
  
 Bid Item 430-174-215 Elip. Concrete Pipe Culvert (HE III)(12”x18”) LINEAL FOOT (LF) 
 Bid Item 430-174-218 Elip. Concrete Pipe Culvert (HE III)(14”x23”) LINEAL FOOT (LF) 
 Bid Item 430-174-118 Pipe Culvert, Optional Material LINEAL FOOT (LF) 
  Round 18” SD (Corrugated Metal)  
 
TS-12 515 PIPE HANDRAIL (3 Rail) (ALUMINUM) 
A. GENERAL – Furnish and erect a pipe guide rail complying with the requirements of Section 515 of the FDOT 
Specifications as amended herein and with FDOT Structures Design Manual Index No. 870.  
 
B. METHOD OF MEASUREMENT – The quantity paid for shall be the length in feet of handrail furnished, erected, 
completed & accepted and will be measured as the length of the top rail. 
 
C. BASIS OF PAYMENT – Price and payment will be full compensation of all work included in this section, including 
completing the handrail and will be made under: 
 
 Bid Item 515-1-2 Pipe Handrail (3 Rail, 42”) (Aluminum) LINEAL FOOT (LF) 
 
TS-13 520 CONCRETE CURB AND GUTTER 
A.  GENERAL - All work under this section shall conform to the provisions of the FDOT Specifications Section 520 and 
FDOT Design Standards Index 300. 
 
B.  METHOD OF MEASUREMENT: The quantity of Concrete Curb and Gutter, as shown on the bid form, is approximate 
and is given only as a basis of calculation for award of the contract. The actual quantity may vary from the estimated amount. 
The quantity to be paid for under this Section shall be measured in lineal feet, completed and accepted and shall include all 
items and all work described herein, and as specified in the Plans. 
 
C.  BASIS OF PAYMENT: The quantity, as determined above, which shall include all work, materials, equipment, and 
labor costs specified for Concrete Curb and Gutter, as being covered under this Section shall be paid for at the contract unit 
price under: 

 
 Bid Item 520-2 Concrete Curb and Gutter (Type “D”) LINEAL FOOT (LF) 

 
TS-14 522 CONCRETE SIDEWALKS AND DRIVEWAYS 
A. GENERAL – The work specified is this section consists of the construction of concrete sidewalks and curb cut ramps, 
and concrete driveways in accordance with the plans, FDOT Standard Specifications Section 522 except as modified herein, 
and in conformity with the lines, grades, dimensions and notes shown in the plans. 
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Sidewalks and curb cut ramps shall be reinforced using fibermesh. The curb ramps shall be supplied with detectable warning 
devices per Section 527 of these technical specifications. The fibermesh fibers will be mixed in accordance to standards set 
forth in ASTM C-1116. Reinforcing fibers shall be used in strict accordance with the manufacturer’s instructions and 
recommendations as to the type and amount for uniform distribution. Only fibers specifically designed and manufactured for 
use in concrete and so certified by the manufacturer shall be acceptable. To prevent spalling, driveways shown on the plans 
to be removed shall be saw cut by the Contractor 6” from the plan limits and removed. Once removed, a final saw cut shall be 
made by the Contractor at the proposed removal limits, shown on the plans. 
 
Expansion joints shall be provided according to the plans, between existing sidewalks and curbs or driveways and at 
intersections between sidewalk and other fixed objects, at new pours, and at all cold joints. In no case shall the distance 
between two consecutive expansion joints exceed a length of 32 feet. Tooled joints shall be straight and perpendicular to the 
edge of the sidewalk. Contraction joints shall be tooled according to the plans. Saw cutting of contraction joints will not be 
allowed. The Contractor shall use expansion joint caps with removable cap strips as manufactured by Vinylex Corporation. 
Expansion joint sealer shall be Sikaflex-1CSL as manufactured by Silka. Expansion joint sealer shall not be placed in depths 
greater than ¾” at any one time. If the joint requires greater than ¾” of joint sealer, the Contractor shall place the material in 
two placements, only after the first placement has sufficiently cured. All removable cap strips shall be placed above the 
finished sidewalk surface and shall not be tooled over. The removable cap strips shall be pulled and filled with joint sealer 
within twenty-four (24) hours of the placement of the concrete. All contraction joints shall be tooled ¼ of the pavement depth. 
The Contractor shall use expansion joint caps with removable cap strips and joint sealer for all driveways. Driveways shall be 
tooled at 10’ intervals, both for longitudinal and transverse joints. The cost for this work and materials shall be included in the 
unit price for 522-1. 
 
Where the sidewalk meets pavement including public roads and driveways, the Contractor shall saw cut edge of the existing 
pavement and provide a thickened surface according to the plans. Thickened surfaces are considered as equal to Concrete 
Sidewalk for the purpose of payment.  No payment adjustment will be made for the required additional depth. All sidewalk 
and driveways ending at the edge of pavement or at roadway crossings shall be left 1-3/4” higher than the existing 
pavement for future paving. An asphalt ramp from the driveways and sidewalk to the existing grade of the asphalt 
shall be installed and is incidental to the sidewalk bid item. This ramp shall be a 4:1 slope or flatter. 
 
All sidewalks proposed for construction shall adhere to all current applicable ADA standards including, but not limited to, 
cross slopes shall not exceed 1.5%, longitudinal slopes no steeper than 5% and all edge treatment standards. Sidewalks 
having cross slopes greater than 1.5% shall be corrected by the Contractor at no additional cost to the County. Sidewalks 
having a longitudinal slope greater than 5% are considered ramps under current ADA standards. If the Contractor’s grading 
of the proposed sidewalk necessitates a longitudinal slope greater than 5% than the Contractor shall be responsible for 
providing all necessary ramp features as specified under current ADA standards using materials allowed under the 2010 
edition of the Florida “Standard Specifications for Road and Bridge Construction” and the 2010 edition of the FDOT “Design 
Standards”. Such necessary ramp features shall not be placed as to impact vehicle turning movements or vehicle sight 
distances in accordance with the current addition of the FDOT “Manual of Uniform Minimum Standards for Design, 
Construction and Maintenance for Streets and Highways” also known as the “Florida Green Book”. Any additional ramp 
features as may be necessary based on the Contractors grading of the proposed sidewalk, not specifically called out or 
itemized within the proposed plan set shall be supplied and installed by the Contractor at no additional cost to the County. 
The cross slope of the proposed sidewalk shall be no more than 1.5%. 
 
The County, at its discretion, will sample and perform the appropriate quality assurance tests at frequencies established by 
FDOT or as otherwise required. Concrete, which fails to comply with the specifications, will be removed and replaced at the 
Contractor’s expense. Concrete shall not be delivered to the site until the County has approved all compaction tests. 
 
B. METHOD OF MEASUREMENT – The quantity to be paid under this section shall be the area measured in square 
yards (SY) completed and accepted and shall include foundation preparation, joint forming, placing, finishing, and curing. 
 
C. BASIS OF PAYMENT – The quantity, as determined above, which shall include all work, and all incidental costs 
specified as being covered under this section payment shall be made under the following contract pay items: 
 

 Bid Item 522-1 Concrete Sidewalk (4" Thick) (Fibermesh) SQUARE YARD (SY) 
 Bid Item 522-1-D Concrete Driveway (4” Thick) (Fibermesh) SQUARE YARD (SY) 
 Bid Item 522-1-E Textured Concrete Drive SQUARE YARD (SY) 
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TS-15 527 DETECTABLE WARNINGS ON WALKING SURFACES (Attachment:  SECTION 09614-SURFACE APPLIED 
DETECTABLE/TACTILE WARNING SURFACES, DETECTABLE/TACTILE WARNING SURFACES) 
A. GENERAL – Furnish and install Detectable Warnings on newly constructed and/or existing concrete curb ramps and 
sidewalks that were constructed in accordance with the Design Standards, where indicated in the plans and as shown in the 
contract documents. Provide detectable warnings suitable for exterior exposed locations subject to frequent pedestrian traffic 
and occasional vehicle traffic.  
 
Materials: Detectable Warning: Provide detectable warnings in accordance with the Americans with Disabilities Act 
Accessibility Guidelines (ADAAG) Section 4.29.2 – Detectable Warnings on Walking Surfaces. Detectable Warnings will be 
surface applied detectable/tactile per the attachment included in these specifications and color shall be “Brick Red”.  Use 
detectable warning with size and pattern as shown in the plans comprised of truncated domes aligned in parallel rows in 
accordance with FDOT Index 304. Do not use detectable warnings with a diagonal pattern. 
 
Material Properties: Use materials composed of concrete, clay, ceramics, composites or preformed thermoplastics, meeting 
the following minimum material property requirements when tested in accordance with the indicated standard, applicable to 
the product/material.    
 
PROPERTY STANDARD MINIMUM THRESHOLD 
Slip Resistance ASTM C1028 Dry Coefficient of Friction – 0.8 min. 

(to include recessed areas between 
truncated domes) 

Wear Resistance ASTM D658 Average wear depth < or equal to 
0.030” after 1000 abrasion cycles. 

Water Absorption  ASTM D570 Not to exceed 5% 
Adhesion/Bond Strength ASTM C482 No adhesion failure 
Fade (UV) Resistance ASTM G151/G154 No less than 90% original irradiance 
 
Installation Procedure: The contractor shall submit prior to installation, for County approval the technique he will be using to 
install the detectable warnings.  Contractor shall also seal the perimeter by installing a perimeter sealant to keep dirt, sand, 
debris and water from getting under the tile. 
 
B. METHOD OF MEASUREMENT AND BASIS OF PAYMENT - Installation of Detectable Warnings shall be considered 
incidental to sidewalk construction and included under the cost for concrete sidewalk, completed and accepted.  No 
additional payment will be made for this item.  Include under Bid Item 522-1 above. 
 
TS-16 575 SODDING  
A. GENERAL – The work under this section shall be in accordance with the plans, FDOT Specifications Section 575, 
except as modified herein.  All areas disturbed by construction shall be restored and sodded matching the existing sod types. 
Watering and fertilizing will be considered incidental to this item.  Any additional areas disturbed by the Contractor’s 
negligence or equipment shall be replaced at the Contractor’s expense.  Do not use sod which has been cut for more than 
seventy-two (72) hours.  The Sodding item shall consist of furnishing, delivering, and placing sod, and water required to 
assure a healthy stand of grass. Watering of the sod shall comply to FDOT specification 983. 
 
Sod placed on developed or maintained lots will be “cut in” to match existing sod, and will conform to the slope characteristic 
of the lawn prior to it being disturbed.  Sod placement locations may also be directed by the County.  The quality of sod shall 
be equal to or better than sod removed or disturbed, and shall be rolled or tamped sufficiently to present an even surface.  
The top of sod shall not be installed at a higher elevation than the edge of finished pavement of finished shoulder or sidewalk 
and shall not drop off in excess of 1” upon completion. 
 
For drainage ditches, the setting of the sod pieces shall be staggered such as to avoid a continuous seam along the line of 
flow.  Along the edges of such staggered areas, the offsets of individual strips shall not exceed six inches (6”).  In order to 
prevent erosion caused by vertical edges at the outer limits, the outer pieces of sod shall be cut to match existing.  On areas 
where sod may slide, due to height and slope, the County may direct that the sod be pegged, with pegs driven through the 
sod blocks into firm earth, at suitable intervals.  Any pieces of sod which, after placing, show an appearance of extreme 
dryness shall be removed from the work. 
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B. SOD SPECIES – Argentine Bahia and Floratam are the typical sod species that will replace and must match the 
existing sod at each lot.  The Contractor will be responsible at his own expense, for replacing any sodded areas beyond the 
limits of construction that are disturbed during the work with sod of the type that pre-existed equal to or better.  Sod shall be 
placed immediately behind the fill operation to maintain slope and prevent erosion.  The Contractor will be responsible to 
repair any areas of erosion which occur in his work prior to acceptance by the County. 
 
C. MAINTENANCE – The Contractor shall, at his expense, maintain the sodded areas in a satisfactory condition until 
final acceptance of the project.  Such maintenance shall include the filling, leveling, watering and repairing any washed or 
eroded areas, as may be necessary. Maintenance shall also include mowing, prior to the issuance of a Certificate of 
Substantial Completion. The contractor shall include for this item in his prices for sodding. No special or separate allowance 
will be made for watering, or fertilizing as required in said Section 575. The County, at any time, may require replanting of any 
areas in which the establishment of the sod does not appear to be developing satisfactorily. 
 
D. METHOD OF MEASUREMENT – Shall be the area in square yards (SY) of sodding, completed and accepted.  No 
special or separate allowance will be made for watering, fertilizing or mowing.  Such price for and payment for sodding shall 
be full compensation for all items and work described herein, including furnishing the appropriate species of sod, fertilizing, 
installing sod, mowing and sufficient watering to maintain the sod in a healthy growing condition until acceptance by the 
County.   
 
E. BASIS OF PAYMENT – For all work incurred in complying with this section completed and accepted shall be made 
under the following contract pay items: 
 

 Bid Item 575-1-3 Sodding – (Argentine Bahia) SQUARE YARD (SY) 
 Bid Item 575-1-4 Sodding – (Floratam Premium) SQUARE YARD (SY) 
 

TS-17 700 HIGHWAY SIGNING (Also see Attachment:  County Signing & Marking Specs) 
A. GENERAL – This work is for the relocation of existing sign assemblies at locations specified on the Contract plans, 
all in accordance with Section 700 of the FDOT Specifications, as modified herein. 
 
B. METHOD OF MEASUREMENT – The quantities paid for will be the number of roadside sign assemblies, relocated 
and accepted. 
 
C. BASIS OF PAYMENT – Price and payment will be full compensation for all work and materials necessary for 
relocating sign assemblies at the locations shown on the plans, including footings, excavation and all other items necessary 
for the complete reinstallation of the sign assemblies.  For all work incurred in complying with this section payment shall be 
made under: 
 
 Bid Item 700-20-11 Stop Sign ASSEMBLY (AS) 
 Bid Item 700-20-40 Sign (Relocate Existing) ASSEMBLY (AS) 
 
TS-18 711 TRAFFIC STRIPES AND MARKINGS (Attachment:  County Signing & Marking Specs) 
A. GENERAL – The work under this section shall be in accordance with the plans, FDOT Specifications Section 711 
and the FDOT Index, except as modified herein.   
 
B. METHOD OF MEASUREMENT – In accordance with FDOT Specifications Section 711-7, completed and accepted. 
 
C. BASIS OF PAYMENT – Prices and Payments for all work under this Section shall be in accordance with clause 711-
8 of the FDOT Specifications as amended herein and will be made under: 
  
 Bid Item 711-17 Stop Bar (Paint, Remove) SQUARE FOOT (SF) 
 Bid Item 711-11-123 Solid Crosswalk Stripe LINEAL FOOT (LF) 
  (12” White) 
 Bid Item 711-11-125 Solid Crosswalk Stripe  LINEAL FOOT (LF) 
  (24” White) 
 
TS-19 1080 UTILITY ADJUSTMENTS 
A. GENERAL – This work for the utility adjustments and modifications shall be in accordance with the most current 
specifications and guidelines by Charlotte Harbor Water Association (CHWA) and in accordance with all State and Federal 
regulations including the Florida Department of Environmental Regulation (FDEP).  Contractor shall be licensed and contact 
CHWA and coordinate all utility work prior to any construction. The Contractor shall use the latest CHWA standards and 
procedures.  
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In addition, CHWA has the overriding review authority of its components and shall approve all materials through the materials 
approval process as required prior to ordering.  The Contractor is responsible for required testing and acceptance for all utility 
work and agency final approval(s). 
 
B. METHOD OF MEASUREMENT – Shall include all items, devices, material, labor, operations and all work described 
herein completed and accepted by all agencies including the County, Utilities, and FDEP. 
 
C. BASIS OF PAYMENT – Shall be full compensation for work completed and accepted in accordance with CHWA and 
Charlotte County and will be made under the following: 
 

 Bid Item 164-4800 Fire Hydrant (Relocate) EACH (EA) 
 Bid Item 1080-15 Water Meter Box (Adjust & Modify) EACH (EA) 
 Bid Item 1080-15A Sanitary Manhole Rim (Adjust & Modify) EACH (EA) 
 Bid Item 1080-15B Valve Box (Adjust & Modify) EACH (EA) 
 

TS-20 CHARLOTTE COUNTY UTILITIES: See attachment of Special Provisions which includes a link to their 
Technical Specifications for all requirements and basis of payments also provided below. 
 http://charlottecountyfl.com/CCU/Engineering/DesignCompliance.asp 
 
TS-21 AWARD CRITERIA:  The award of this bid will be to the lowest responsive, responsible bidder meeting all of the 
requirements specified.  Other considerations of award may be notice needed prior to commencement and references.  
 
County reserves the right to reject the bid proposal of any bidder who has previously failed to perform properly, or on time, 
contracts of similar nature; or who is not in a position to satisfactorily perform the contract.  If, after bid opening, the lowest 
bidder is deemed non-responsible by the County, such bidder shall receive written notice from the County of this 
determination. The bidder shall have five business days from the date of this notice to dispute the determination and to 
provide to the County any additional information it deems relevant regarding the bidder's responsibility.  The County shall 
make a final determination regarding the bidder's responsibility at the time of award of the contract. 
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 INSURANCE REQUIREMENTS 
HARBOUR HEIGHTS SIDEWALK AND 6” FORCE MAIN 

BID NO. 2016000225 
 
Contractor and subcontractors shall procure and maintain until all of their obligations have been discharged, including any 
warranty periods under this Contract are satisfied, insurance against claims for injury to persons or damage to property which 
may arise from or in connection with the performance of the work hereunder by the Contractor, his agents, representatives, 
employees or subcontractors.   
 
The insurance requirements herein are minimum requirements for this Contract and in no way limit the indemnity covenants 
contained in this Contract. The County in no way warrants that the minimum limits contained herein are sufficient to protect 
the Contractor from liabilities that might arise out of the performance of the work under this Contract by the Contractor, his 
agents, representatives, employees, or subcontractors.  Contractor is free to purchase such additional insurance as may be 
determined necessary. 
 
A. MINIMUM SCOPE AND LIMITS OF INSURANCE - Contractor shall provide coverage with limits of liability not less 
than those stated below.  An excess liability policy or umbrella liability policy may be used to meet the minimum liability 
requirements provided that the coverage is written on a “following form” basis. 

 
 1. Commercial General Liability – Occurrence Form (CG 00 01) 

Policy shall include bodily injury, property damage, broad form contractual liability and Explosion, Collapse and 
Underground (XCU) coverage.  The general aggregate limit shall apply separately to this project/location or the 
general aggregate limit shall be twice the required occurrence limit. 

 
Minimum Requirements: 

 General Aggregate $2,000,000 
 Each Occurrence $1,000,000 

 
For Projects greater than $10,000,000: 

 Estimated Project Construction Cost from $10,000,000 to $29,999,999 

 General Aggregate $3,000,000 
 Each Occurrence $3,000,000 

a. The policy shall be endorsed to include the following additional insured language: "Charlotte County a 
political subdivision of the state of Florida and it officers, employees, agents and volunteers” shall be named 
as an additional insured with respect to liability arising out of the activities performed by, or on behalf of the 
Contractor. 

b. Contractor’s subcontractors shall be subject to the same minimum requirements identified above. 
c. Policy shall be endorsed for a waiver of subrogation against the Charlotte County. 

 
2. Automobile Liability 

  Bodily injury and property damage for any owned, hired, and non-owned vehicles used in the performance of this 
Contract. Automobile liability must be written on a standard ISO form (CA 00 01) covering any auto (Code 1), or if 
Contractor has no owned autos, hired (Code 8) and non-owned (Code 9) autos.  

   Combined Single Limit (CSL) $1,000,000 

a. The policy shall be endorsed to include the following additional insured language: "Charlotte County a political 
subdivision of the state of Florida and it officers, employees, agents and volunteers” shall be named as an 
additional insured with respect to liability arising out of the activities performed by, or on behalf of the 
Contractor, including automobiles owned, leased, hired or borrowed by the Contractor". 

b. Contractor's sub-contractors shall be subject to the same minimum requirements identified in this section. 
c. Policy shall contain a waiver of subrogation against the Charlotte County. 

 
3. Worker's Compensation and Employers' Liability 

 Workers' Compensation  
 Employers' Liability  

 Each Accident, bodily injury or disease $1,000,000 
  
a. Policy shall contain a waiver of subrogation against the Charlotte County. 
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b. Projects on or along navigable waters an endorsement for US Longshoremen and Harbor Workers and 

Jones Act is required. 

c. Contractor's sub-contractors shall be subject to the same minimum requirements identified in this section. 

d. If the contractor has no employees the contractor must submit to the County the Workers Compensation 
Exemption from the State of Florida. 

 
4. Builder’s Risk Insurance (Course of Construction) or Installation Floater 

Insurance utilizing an “All Risk” (Special Perils) coverage form with limits equal to the completed value 
of the project and no coinsurance penalty provisions. 
 

5. Contractors’ Pollution Legal Liability (if project involves environmental hazards) 
 
                             Each Occurrence or Claim                                         $1,000,000 
                             Policy Aggregate                                                        $2,000,000 
 

6. Professional Liability (if design/build) 
 

 Each Occurrence or Claim $1,000,000 
 Policy Aggregate $2,000,000 

a. In the event that any professional liability insurance required by this Contract is written on a 
claims-made basis, Contractor warrants that any retroactive date under the policy shall 
precede the effective date of this Contract; and that either continuous coverage will be 
maintained or an extended discovery period will be exercised for a period of five (5) years 
beginning at the time work under this Contract is completed. 
 

b. Policy shall contain a waiver of subrogation against Charlotte County. 

 
Additional Insured – All policies, except for the Workers Compensation shall contain endorsements naming the County its 
officers, employees, agents and volunteers as additional insured with respect to liabilities arising out of the performance of 
services contained herein.  The additional insured endorsements’ shall not limit the scope of coverage for the County to 
vicarious liability but shall allow coverage for the County to full extent provided by the policy, even if those limits exceed those 
required by this contract.  Such additional insured coverage shall be at least as broad as Additional Insured(Form B) 
endorsement form ISO, CG 20 10 11 85 or both CG 20 10 and CG 23 37 if later revisions used. 
 
Waiver of Subrogation Rights – The Contractor shall require the carriers of required coverage’s to waive all rights of 
subrogation against the County, its officers, employees, agents and volunteers.  Contractor agrees to obtain any 
endorsement that may be necessary to affect this waiver of subrogation.  All general or auto liability insurance coverage 
provided shall not prohibit the Contractor and Contractor’s employees or agents from waiving the right of subrogation prior to 
a loss or claim.  The Contractor hereby waives all rights of subrogation against the County. 

 
Policies Primary and Non-Contributory – For any claims related to this contract, the Contractor’s insurance coverage shall 
be primary insurance as respects the County, its officers, employees, agents and volunteers.  Any insurance or self-
insurance maintained by the County, its officers, employees, agents or volunteers shall be excess of the Contractor’s 
insurance and shall not contribute with it.     

 
Severability of Interests –  The Contractor agrees to ensure that coverage provided to meet these requirements is 
applicable separately to each insured and there will be no cross liability exclusions that preclude coverage for suits between 
the Contractor and the County or between the County and any other insured or additional insured under the policy. 
 
Proof of Coverage  - Prior to the commencement of performance of services the Contractor shall furnish to the County 
Purchasing Division Certificates of Insurance and amendatory endorsements or copies of the applicable policy language 
effecting coverage required.  These certificates shall provide that such insurance shall not be terminated or expire without 
notice thereof in accordance with the policy provisions and Contractor shall maintain such insurance from the time the 
Contractor commences performance of services until completion of such services.  Within seven (7) calendar days of notice 
of award, the Contractor shall furnish a copy of the Declaration page and required endorsements for all applicable policies 
and will provide complete certified copies of the policies and endorsements immediately upon request. 
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Acceptability of insurance carrier – Unless otherwise approved by Risk Management, Insurance shall be written by 
insurers authorized to do business in the State of Florida and with a minimum Best Insurance Guide rating of “A- VII”. 
 
Deductibles and Self-Insured Retention – Any and all deductibles or self-insured retentions in excess of $10,000 shall be 
declared to and approved by Risk Management.  The County may require the Contractor to purchase coverage with a lower 
deductible or retention or provide proof of ability to pay losses and related investigations, claim administration and defense 
expenses within the deductible or retention. 
 
Failure to Procure Coverage – In the event that any policy of insurance required under this contract does not comply with 
the requirements, is not procured or is cancelled and not replaced, the County has the right but not the obligation or duty to 
terminate the contract or obtain insurance if it deems necessary and any premiums paid by the County will be promptly 
reimbursed by the Contractor or County payments to the Contractor will be reduced to pay for County purchased insurance. 
  
Insurance Review – Insurance requirements are subject to periodic review by the County.  The Risk Manager or designee is 
authorized, but not required, to reduce, waive, or suspend any insurance requirements whenever Risk Management 
determines that any of the required insurance is not available, is unreasonably priced or is not needed to protect the interests 
of the County.  In addition, if Risk Management determines that heretofore, unreasonably or unavailable types of insurance 
coverage or coverage limits become reasonably priced or available, the Risk Manager or designee is authorized, but not 
required, to change the above insurance requirements to require additional types of insurance coverage or higher coverage 
limits, provided that any such change is reasonable in light of past claims against the County, inflation, or any other item 
reasonably related to the County’s risk.  Any change requiring additional types of insurance coverage or higher coverage 
limits must be made by amendment to this contract.  Contractor agrees to execute any such amendment within thirty (30) 
days of receipt. 

 
Any failure, actual, or alleged, on part of the County to monitor or enforce compliance with any of the insurance and 
indemnification requirements will not be deemed as a waiver of any rights on the par to the County. 
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SAFETY AND HEALTH REQUIREMENTS 
HARBOUR HEIGHTS SIDEWALK AND 6” FORCE MAIN 

BID NO. 2016000225 

 
 
 
 
 
SH-01 HEALTH AND SAFETY PLAN: It shall be the responsibility of the Contractor to comply with OSHA, EPA, DOT and 
other applicable Federal and State of Florida laws, rules, regulations or other requirements. This includes, but is not limited 
to, 29 CFR 1926 (Safety and Health Regulations for Construction) and 1910 (Safety and Health Regulations for General 
Industry).  Contractors are required to have a written Health and Safety Program that is jobsite specific.  The elements of this 
written program shall be in accordance with OSHA 1926 and 1910.  A list of program elements can be obtained from 
Charlotte County Risk Management. 
 
The Contractor will designate a responsible member of his organization whose duty shall be the prevention of accidents at 
the site. This person shall be the Contractor’s superintendent unless otherwise designated in writing by the Contractor to the 
Project Manager. 
 
A copy of the Contractor’s Health and Safety Plan will be submitted to Charlotte County at least 10 days prior to 
commencement of work. Contractor shall provide documentation that his employees and subcontractors received training 
(been informed of) on the Contractor’s Health and Safety Plan.  The Contractor will be responsible for conducting a site 
safety briefing for all visitors to the site.  Documentation of these site safety briefings are to be maintained by the Contractor 
and made available to Charlotte County upon request. 
 
Contractor will post, where appropriate, all necessary job-site Health and Safety notices. The Loss Control Coordinator will 
conduct unannounced job-site inspections during the course of the project.  Minor safety violations may be addressed 
immediately with the onsite supervisor and Project Manager.  Major safety violations will result in written notification to the 
Contractor and Charlotte County Department Director under which the project is being performed.  Hazardous conditions that 
are considered by the Loss Control Coordinator to be immediately dangerous to life or limb will result in immediate stoppage 
of work until the hazardous conditions are corrected.  
 
SH-02 ACCIDENTAL SPILLS: In the event of an accidental release or spill of chemicals or other hazardous materials the 
Contractor shall: 
 
• Immediately take action as appropriate to contain the spill if this action can be taken without jeopardizing the health 

or safety of employees, 
• Notify the Fire/EMS, or other entities as needed or required, 
• Contact the Project Manager/Coordinator, and 
• Contact Charlotte County Risk Management and Loss Control Coordinator. 
 
The following phone numbers may be used in the event of an emergency: 
 

Risk Management      941.743.1332 
Environmental Health & Safety Coordinator  941.743.1381 (or Cell 941.204.6323) 

 
SH-03 CONTROL OF FUGITIVE EMISSIONS: The Contractor shall take all reasonable precautions necessary to control 
fugitive emissions from the job site.  Fugitive emissions include, but are not limited to: nuisance dust, chemical 
odors/vapors/gases, hazardous materials such as lead or asbestos, and noise.  Where the product(s) or material(s) to be 
used by the Contractor has a permissible exposure limit (PEL) established by OSHA the Contractor shall take all reasonable 
steps to maintain emissions of the product(s) or materials below the OSHA PEL. To verify that emissions are maintained 
below the OSHA PEL, the Contractor shall monitor, or shall contract to have monitored, work area exposure conditions.  
Monitoring shall occur, at a minimum, during the start of work and whenever there is a change in procedure, process, or 
chemical or material used.  If it is deemed not practical to maintain exposures below the PEL, the Contractor shall restrict 
access to all areas where exposures exceed the PEL to authorized personnel only. 
 
A. ASBESTOS AND SUSPECT ASBESTOS CONTAINING BUILDING MATERIALS: Contractors shall, under no 
circumstances, damage or disturb suspect or known asbestos containing material (ACM) unless they are a licensed Florida 
Asbestos Abatement Contractor and have been specifically employed to perform asbestos repair or removal. It is the 
responsibility of the Contractor to provide his or her own asbestos awareness program in accordance with 29 CFR 
1926.1101.  Where required by Federal and State regulations, the Contractor is required to have asbestos surveys performed 
prior to any work that includes, but is not limited to, renovation, and demolition.  The asbestos survey must be performed by a 
firm that is licensed in the State of Florida to perform such surveys.  A copy of the asbestos survey shall be submitted to the 
County’s project manager. Asbestos materials may not be used or installed in any Charlotte County facilities. 
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B. LEAD-CONTAINING BUILDING MATERIALS:  Contractors that will disturb lead-containing building materials during 
the course of work shall take all necessary precautions to protect Charlotte County employees and the public from exposure 
to lead dust or contamination. These measures shall conform, at a minimum, to the OSHA requirements detailed in 29 CFR 
1926.62 and applicable local, state and federal regulations.   Where the Contractor is engaged in work in child-occupied 
facilities, such work shall be performed in accordance with 40 CFR 745, and clearance testing shall be performed by the Loss 
Control Coordinator or a licensed consultant at the conclusion of the project in accordance with the requirements of this 
regulation.   
 
C. SAMPLING AND MONITORING RESULTS:  The results of all personal and area monitoring and or other samples 
collected for health and safety compliance required by OSHA or any other state or federal regulatory agency shall be 
provided to Charlotte County.  
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TO: Senior Division Manager - Purchasing 

Board of County Commissioners 
Charlotte County Administration Center 
18500 Murdock Circle 
Port Charlotte, Fl. 33948-1094 

 
The undersigned, as bidder, does hereby declare that he has read the Request for Bids, Instructions to Bidders, General 
Provisions, Special Provisions, Technical Specifications & Conditions, Insurance, Safety & Health Requirements, Bid Form, 
Plans, Permit Fees, MOT Policy and any other documentation for: 
 

HARBOUR HEIGHTS SIDEWALKS AND 6” FORCE MAIN 
 
and further agrees to furnish all items listed on the attached Bid Form in accordance with the unit price(s) submitted.  The 
above specified documents are herein incorporated into the Bid Form and shall be defined as the contract documents. 
 
TOTAL AMOUNT: 
 
            $     
   (TYPE/PRINT)        (NUMERIC) 
 
Completion Time: 180 calendar days. 
 
Notice Needed Prior to Commencement:      calendar days. 
 
Liquidated Damages $1,532.00 per calendar day. 
 
Please indicate by (√) that you have included the following documentation with your bid: 
 
( ) References 
( ) License Requirement: Certified General, Certified Underground Utilities, Registered General, or Registered 

Underground Utility. 
( ) Business Tax Receipt: (Only required if claiming status as a “Local Business” and must be valid for at least 

six months prior to the bid submission) 
 
Local Business Status:  If Bidder affirms that it is a local business as defined in IB-28 and in accordance with Ordinance 2009-005 
adopted by the Charlotte County Board of Commissioners and filed with the Secretary of State on February 17, 2009, and Ordinance 2009-
041 adopted by the Charlotte County Board of Commissioners and filed with the Secretary of State on October 19, 2009, then the Affidavit 
Claiming Status as a Local Business, which is included as a part of this bid package, must be completed and returned. 
 

 Yes, our business qualifies as a Local Business and has completed and attached the ‘Affidavit Claiming Status as a Local 
Business’ as a part of our submission. 

  
 

No, our business does not qualify as a Local Business. 

 
NOTE: In accordance with Florida Statues, Section 119.071(1)(b)2: Sealed bids, proposals, or replies received by an agency 
pursuant to a competitive solicitation are exempt from s. 119.071(1)(b)2 and s. 24(a), Art. I of the State Constitution, except 
as provided by Florida Statutes 255.0518, until such time as the agency provides notice of an intended decision or until 30 
days after opening the bids, proposals, or final replies, whichever is earlier.  Upon release of the intended decision, if you 
wish to obtain the quote results, you may do so by visiting our Website at www.charlottecountyfl.com/purchasing under 
“Purchasing Bids Online”, document number 162254. No information regarding the submittal will be divulged over the 
telephone. 
 
Name of Bidder:              

(This form to be returned) 

BID FORM 
HARBOUR HEIGHTS SIDEWALK AND 6” FORCE MAIN 

BID NO. 2016000225 
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SCHEDULE OF PRICES 
 

Bid Item No. Description 
Est. 

Quantity
Unit Unit Cost Total 

Sidewalk 

TS-01 Survey, Stakeout & Record Drawings 1 LS $ $ 

102-1 Maintenance of Traffic 1 LS $ $ 

104-A Temporary Erosion Control/NPDES Comp 1 LS $ $ 

110-1 Clearing & Grubbing 1 LS $ $ 

120-1 & 120-6 Excavation, Embankment, Borrow & Grading 1 LS $ $ 

120-4 Removal of Unsuitable Material 100 CY $ $ 

160-4 Stabilization (LBR 40) (Sidewalk Bed) 9,200 SY $ $ 

400-1-11 Conc. Class I, Gravity Wall (1’-4’ Hgt Exposed) 7 CY $ $ 

425-1-521 Inlet (DT Bot. Type C) 4 EA $ $ 

425-2-541 Inlet (DT Bot. Type D) 3 EA $ $ 

425-1-551 Inlet (DT Bot. Type E) 1 EA $ $ 

425-1-529 Modify Inlets 2 EA $ $ 

430-174-215 Elip. Concrete Pipe Culvert (Class III) (12”x18”) 1,360 LF $ $ 

430-174-218 Elip. Concrete Pipe Culvert (Class III) (14”x23”) 264 LF $ $ 

430-174-118 18” Round Culvert (Corrugated Metal) 6 LF $ $ 

515-1-2 Pipe Handrail (3 Rail) (Aluminum) 41 LF $ $ 

520-2 Concrete Curb and Gutter (Type D) 100 LF $ $ 

522-1 Concrete Sidewalk (4” thick) (Fibermesh) 7,666 SY $ $ 

522-1-D Concrete Sidewalk/Drive (4” thick) (Fibermesh) 2,400 SY $ $ 

522-1-E Textured Concrete Drive 28 SY $ $ 

575-1-3 Sodding (Argentine Bahia) Standard 24,000 SY $ $ 

575-1-4 Sodding (Floritam) Premium 150 SY $ $ 

700-20-11 Stop Sign 1 AS $ $ 

700-20-40 Existing Sign Relocation 25 AS $ $ 

 
 
 
Name of Bidder:              

(This form to be returned) 
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Bid Item No. Description 
Est. 

Quantity
Unit Unit Cost Total 

711-17 Remove Existing Stop Bars (Painted) 96 SF $ $ 

711-11-123 Solid Crosswalk Stripe (Paint) (12” White) 2,566 LF $ $ 

711-11-125 Solid Crosswalk Stripe (Paint) (24” White) 382 LF $ $ 

164-4800 Fire Hydrant (Relocate) 2 EA $ $ 

1080-15 Adjust & Modify Water Meter Box 2 EA $ $ 

1080-15A Adjust & Modify Sanitary Manhole Rim to Grade 2 EA $ $ 

1080-15B Adjust & Modify Valve Box 13 EA $ $ 

Wastewater Force Main  

1 6" PVC C900/C905 DR18 Force Main Direct Bury 1,100 LF $  $ 

2 6" HDPE DR 9 Force Main Directional Bore  85 LF $  $ 

3 Ductile Iron Fittings Force Main 1,000 LB $  $ 

4 Locate Balls and Marker Tape Force Main 12 EA $  $ 

5 Connection to Existing Force Main 2 EA $  $ 

6 Tie Back Assembly for 6” pipe 2 EA $  $ 

7 6” Asbestos / PVC transition fittings 2 EA $  $ 

8 6" AC Pipe Removal and Disposal 1,100 LF $  $ 

9 6” AC Pipe Abandonment With Grout 80 LF $  $ 

Restoration  

10 Open Cut Trench Repair 350 SY $  $ 

11 Sod 70 SY $  $ 

Miscellaneous Items 

12 Rock Excavation 80 CY $  $ 

13 Surveying  1 LS $  $ 

14 As-built Drawings 1 LS $  $ 

 
 
 
Name of Bidder:              

(This form to be returned) 
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Bid Item No. Description 
Est. 

Quantity
Unit Unit Cost Total 

15 Pre-Installation Video 1 LS $  $ 

16 Maintenance of Flow 1 LS $  $ 

SUB-TOTAL  $ 

 
 
Item 101-1: Mobilization/Demobilization: The cost for mobilization/demobilization shall be five percent (5%) of the 
subtotal project cost. 
 
 SUBTOTAL $  X 5% =  $  
  
 TOTAL BID PRICE: $  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Name of Bidder:              

(This form to be returned) 
 



48 Bid No. 2016000225 

If notified of the acceptance of this bid form, the undersigned agrees to execute a Contract for the stated compensation in the 
form as prescribed by the County, within the time constraints outlined in Instructions to Bidders. 
 
The signature below is a guarantee that the Bidder will not withdraw his/her bid for a period of sixty (60) days after the 
scheduled time for opening the bids. 
 
The undersigned agrees, if awarded this bid, to furnish a Performance and Payment Bond in the amount of 100% of the total 
project price within fourteen (14) calendar days after notification of award to the Purchasing Division.  The undersigned shall 
be responsible and bear all costs associated to record Performance and Payment Bond with the Charlotte County Clerk of 
Court Office.  Receipt of said recording shall be furnished to the Purchasing Division. 
 
Enclosed is a cashier's check, or bid bond in the amount of $_________, which is not less than 5% of the total bid price, as 
guarantee that the undersigned will enter into a Contract for the work/material as required in this Bid Document.  Note:  
Failure to submit a 5% bid bond will be cause for rejection of bid. 
 
All contract documents (i.e.; performance and payment bond, cashier’s check, bid bond) shall be in the name of 
“Charlotte County”. 
 
The undersigned acknowledges receipt of the following addenda, and the cost, if any, of such revisions has been included in 
the price bid. 
 
Addendum No.           , Dated           ; Addendum No.           , Dated             ; Addendum No.          , Dated                   
 
Addendum No.           , Dated           ; Addendum No.           , Dated             ; Addendum No.          , Dated      
 
HOLD HARMLESS AGREEMENT: _______________________________________(name of firm), it's officers and 
members shall, through the signing of this document by an authorized party or agent, indemnify and hold harmless Charlotte 
County, a political subdivision of the state of Florida, its officers, agents, employees, and volunteers, from liabilities, 
damages, losses and costs, including, but not limited to, reasonable attorneys’ fees, to the extent caused by the negligence, 
recklessness, or intentional wrongful misconduct of _____________ and persons employed or utilized by______________in 
the performance of this contract.   
 
    (name) agrees that the first ten dollars ($10.00) of compensation received under this contract 
represents specific consideration for this indemnification obligation. 
 
Type of Organization (Please Check One): Individual Ownership              Joint Venture   
                                                                               Partnership               Corporation    
  
Name of Bidding Firm             
 
Mailing Address             
 
Location Address             
 
City & State            ZIP    
 
Telephone             Fax Number       
 
E-mail          
 
Signature of person authorized to bind the Company:          
 
Print Name/Title of person authorized to bind the Company:         
 
 

  Date:            
 

(This form to be returned) 
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AFFIDAVIT  
Claiming Status as a Local Business  

 
Bidder affirms that it is a local business as defined below and in accordance with the following:  Ordinance 2009-005 adopted 
by the Charlotte County Board of Commissioners and filed with the Secretary of State on February 17, 2009; and Ordinance 
2009-041 adopted by the Charlotte County Board of Commissioners and filed with the Secretary of State on October 19, 
2009.  
 
A. Local Business Definition: 
 Local business means the company has a valid Business Tax Receipt issued by Charlotte County, Sarasota County or 

DeSoto County for at least six months prior to the bid submission to do business within Charlotte County, Sarasota 
County or DeSoto County that authorizes the business to provide the services or goods, and a physical business address 
located within the limits of Charlotte County, Sarasota County or DeSoto County from which the business operates or 
performs business.  Post Office Boxes are not verifiable and shall not be used for the purpose of establishing said 
physical address.  In addition to the foregoing, a business shall not be considered having a “Local Business” unless it 
contributes to the economic development and well-being of these Counties in a verifiable and measurable way.  Vendors 
shall affirm in writing their compliance with the foregoing at the time of submitting their bid to be eligible for consideration 
as having a “Local Business”.  A business that misrepresents the local preference status of its company in a bid to the 
County will lose the privilege to claim local preference for a one year period.   

 
B. Competitive bid (local price match option):  

Each formal competitive bid solicitation shall clearly identify how the price order of the bids received will be evaluated and 
determined.  When a responsive, responsible non-local business submits the lowest price bid, and the bid submitted by 
one or more responsive, responsible local businesses, as defined below, is within five percent of the price submitted by 
the non-local business, each of the aforementioned local businesses shall have the opportunity to submit, a best and 
final bid equal to or lower than the amount of the low bid previously submitted by the non-local business within five days 
of being notified by the Senior Division Manager of Purchasing in writing.  Contract award shall be made to the 
responsive, responsible business submitting the lowest best and final bid.  In the case of a tie in the best and final bid 
between a local business and a non-local business, contract award shall be made to the local business.   

 
If requested by the County, the bidder will be required to provide documentation substantiating the information given in this 
affidavit.  Charlotte County reserves the right to request supporting documentation as evidence to substantiate the 
information given in this affidavit.  Failure to do so will result in the bidder’s submission being deemed non-responsive.  
 
 Company Name:        
 
 
 Signature:        
 
 
 Title:        
 
 
Year Business Established:        Circle the appropriate County:   Charlotte  DeSoto Sarasota  
 
State of Florida 
County of     
 
Sworn to and subscribed before me, a Notary Public, for the above State and County on this    
day of     , 20 .  
 
 
              
Notary Public       Commission Expiration  
 
(Affix Official Seal)  
The signee of this Affidavit guarantees, as evidenced by the sworn affidavit required herein, the truth and accuracy of this 
affidavit to interrogatories hereinafter made.   
 

This page to be returned only if Contractor is claiming a Local Business Status. 
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 SOURCE OF SUPPLY AND SUBCONTRACTORS 
 
The following sources of supply and subcontractors shall be used for the HARBOUR HEIGHTS SIDEWALK AND 6” FORCE 
MAIN project.  If bidder does not have a source of supply or subcontractor, insert “to be determined”.  When a source or 
subcontractor is determined, selection will be subject to County approval.  (If not applicable, state N/A). 
 
 
 Source of Supply  Subcontractor(s) 
 
 1.   1.   
 
 2.   2.   
 
 3.   3.   
 
 4.   4.   
 
 5.   5.   
 

 
 

DRUG FREE WORKPLACE FORM 
 
The undersigned vendor in accordance with Florida Statute 287.087 hereby certifies that       
(name of business) does:    

 
1. Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession, or use 

of a controlled substance is prohibited in the workplace and specifying the actions that will be taken against 
employees for violations of such prohibition. 

 
2. Inform employees about the dangers of drug abuse in the workplace, the business's policy of maintaining a drug-free 

workplace, any available drug counseling, rehabilitation, and employee assistance programs, and the penalties that 
may be imposed upon employees for drug abuse violations. 

 
3. Give each employee engaged in providing the commodities or contractual services that are under bid a copy of the 

statement specified in subsection (1). 
 
4. In the statement specified in subsection (1), notify the employees that, as a condition of working on the commodities 

or contractual services that are under bid, the employee will abide by the terms of the statement and will notify the 
employer of any conviction of, or plea of guilty or nolo contendere to, any violation of Chapter 893 or of any controlled 
substance law of the United States or any state, for a violation occurring in the workplace no later than five (5) days 
after such conviction. 

 
5. Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or rehabilitation program if 

such is available in the employee's community, by any employee who is so convicted. 
 
6. Make a good faith effort to continue to maintain a drug-free workplace through implementation of this section. 
 
As the person authorized to sign the statement, I certify that this firm complies fully with the above requirements. 
 
 
 

Signature       
 

Dated       
 
 

 
 
Name of Bidder:              

(This form to be returned) 
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REFERENCES -  HARBOUR HEIGHRTS SIDEWALK AND 6” FORCE MAIN 
 

REFERENCES: Contractor shall submit a minimum of three (3) recent (within the past five (5) years) references of projects 
of similar size and scope.  Each reference shall include a project description, project location, name and phone number of a 
contact person, total project amount, and completion date.  The County reserves the right to contact references.  
 
1.  Project Owner / Company:             

Name of Contact Person:      Telephone #      

Address:                                                                            

City & State:                                    Zip Code:      

Project Description:             

               

               

Total Project Amount: $      Completion Date:     

 
2.  Project Owner / Company:             

Name of Contact Person:      Telephone #      

Address:                                                                            

City & State:                                    Zip Code:      

Project Description:             

               

               

Total Project Amount: $      Completion Date:     

 
3.  Project Owner / Company:             

Name of Contact Person:      Telephone #      

Address:                                                                            

City & State:                                    Zip Code:      

Project Description:             

               

               

Total Project Amount: $      Completion Date:     

 
4.  Project Owner / Company:             

Name of Contact Person:      Telephone #      

Address:                                                                            

City & State:                                    Zip Code:      

Project Description:             

               

               

Total Project Amount: $      Completion Date:     

 

Name of Bidder:              

(This page to be returned) 
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Charlotte County  
Community Development Department  

18400 Murdock Circle, Port Charlotte, FL 33948‐1074 

Phone: 941.743.1201 Fax: 941.764.4907 
Zoning: 941.743.1964 Toll Free from Englewood: 941.697.2919 

Email:  BuildingSvcs@CharlotteFL.com 
www.CharlotteCountyFL.gov 

“To exceed expectations in the delivery of public services” 

 
 

Official Use Only 

 

 
Fee Schedule for Permits & Associated Services 
Building, Right‐of‐Way, Zoning, Planning & Mapping 

 (Surcharges Amended & Effective on October 1, 2010 in accordance with Section 553.721 of the Florida Statutes) 
 

Valuation Based Permits (note: a 3% Surcharge, $4 minimum, is added to the fee; Plans Review Fees may also apply) The  following 
permit types have their  fee based on building valuation. Valuation comes from the most recent Building Valuation Data (BVD) normally 
published each February & August by the International Code Council (ICC) on the ICC website  www.iccsafe.org 
Only a  signed and sealed contract may be  substituted for valuation purposes  in order  to  
appeal the calculated fee and only if the contract includes all phases of construction including contractor overhead and profit. 

•  One & Two Family, Commercial and Multifamily types less than $50,000 in valuation: =  $90
•  One & Two Family types more than or equal to $50,000 in valuation:  =  Valuation x 0.004 = Permit Fee 

•  Commercial & Multifamily types more than or equal to $50,000 in valuation:  =  Valuation x 0.005 = Permit Fee 

Flat Fee Based Permits (unless valuation is at or above $50,000 (note: a $4 Surcharge is added to the fee)) 

These permits MAY be eligible for a discounted fee of $45 each plus the $4 surcharge each if the following conditions are met: 1) The 

permits are for individual units in one condo building OR are consecutive houses on the same street, 2) The permits are all of the same 

type for the same work, 3) More than 10 (ten) permits are required, and 4) Inspections are called in in multiples of five or more.   

Flat Fee for the following:  =  $90 
Baby Barrier 
Barn 
Boatlift 
Cage 
Carport 
Communication Tower 
Deck 
Demolition 
Dock 

Door 
Electrical Power Pole 
Electrical Service Change 
Fire Alarm 
Fire Sprinkler 
Fire Suppression System 
Fuel Tank 
Hood Suppression 

Hurricane Protection 

Irrigation System 
Kitchen Hood 
LP Tank 
Parking Lot Milling 
Parking Lot Restripe 
Parking Lot Resurface 
Pool Heater 
Plumbing 

Sewer Connection 

Shed (Stick Built) 
Shed (DCA > 100 sq. ft.) 
Solar Photovoltaic 
Spray Booth 
Sign 
Tent 
Water Heater 
Window Replacement 

Special Flat Fee Based Permits (unless valuation is at or above $50,000 (note: a $4 Surcharge is added to the fee)) 

Flat Fee for the following:  =  $200 
DCA Home 
Garage 

Plans Review*/Inspections  

Mobile Home 
Residential Addition 

Residential Interior Remodel 
Swimming Pool 

Pre‐Application (this fee  is credited towards the permit fee  Plans Amendment/Change: 
when the permit is issued): 

•  Single Family Residential Types 
 

= 
 

$150 
•  Residential 

•  Commercial 

     = 

     = 

$50

$75
•  Commercial/Multifamily Types  =  $200 Re‐Stamp of Plans:      =  $50

Plans Review Rejection: 

•  1st Rejection 
 

= 
 

$0

Re‐Inspections:
•  1st Re‐Inspection 

      
     =  $50

•  2nd Rejection  =  $75 • 2nd Re‐Inspection             =                                                $100   
•  3rd + Re‐Inspection              =                                                $150

•  Partial Inspection              =                                                  $50
•  3rd Rejection  =  $150

•  4th or more Rejection  =  $225 

*(non‐refundable) 

Miscellaneous 
  Expired Permit Renewal –2 or more renewals require a letter of hardship addressed to the Building Official 

Renewal Type  Initial permit cost (building) Renewal cost 

Flat Fee Trade permits  $90 $90 per renewal

All other permits – 1st Renewal Various $200 or 25% of the initial building fee whichever is greater

All other permits – 2nd Renewal  Various $200 or 50% of the initial building fee whichever is greater

All other permits – 3rd Renewal  Various $200 or 75% of the initial building fee whichever is greater

All other permits – 4th Renewal  Various $200 or 100% of the initial building fee whichever is greater
Moving Permit (both in & out of county)  =  $90



Failure to Obtain a Permit Prior to Commencing WorkWill Result in a Penalty of Up to Quadruple the Original Fee Page 2 of 2
 

Permit Extension Request (1st 90 days – in writing & made prior to permit expiration) =  $63
Permit Extension Request (2nd 90 days – in writing & made prior to permit expiration)  =  $100 
Stop Work Order (i.e. to have the SWO lifted)  =  $50
Temporary Certificate Of Occupancy – Must be requested in writing to the Building Official  

Time Period  1st 30 Days  2nd 30 Days  3rd 30 Days  Additional 30 day periods 

Residential   $      100.00    $        200.00    $      300.00    $                                    600.00  

Commercial   $      200.00    $        400.00    $      500.00    $                                    900.00  
   

Right of Way & Stormwater Division 

 
 

 

(Note: Right of Way Permits expire after one (1) year unless a renewal fee of $29 is paid.) 

Right of Way Permit or Service: 
Line & Grade  $310 
Pool  $90 
Right of Way Plans Review or Permit  $90 
Right of Way Utility Permit  $140 
Re‐Inspection  $90 
Zoning Division 

Permits & Plans Review 
Seawalls, Boat Lifts and Docks  $95 
Fence (Residential or Commercial)  $30 
Residential and Commercial Miscellaneous  $22 
Signs (including additional and temporary signs)  $22 

Temporary Event/Use Permits/Reviews 
Type 1 (small)    N/A 
Type 2 (medium)  $300 
Type 3 (large)  $1,000 

Plans Change 
 Commercial      $22 
 Residential  $22 
Environmental Reviews 
Commercial or Multifamily Landscape/Tree Permit  $80 
Commercial or Multifamily Landscape/Tree Permit  $50 
          (RESUBMITTAL) 

Single Family or Duplex Landscape/Tree Permit  $70 
Single Family or Duplex Landscape/Tree Permit  $50 
          (RESUBMITTAL) 

Environmental Inspections & Mulching Permit  $55 

Density Transfers 
Certification of a Sending Zone  $655 
Transfer of Density Units W/Certificate    $45 
Transfer of Density Units  
W/Certification of Sending Zone  $700 
Transfer of Density Units W/LATF    $130 
Appeal of TDU ordinance   $1,485 

 

Stormwater 
10 acres or less  $580 
More than 10 acres  $580 + $21 per acre over 10 acres 
 
 
 
 
 
Plans Review/Inspection/Re‐Inspection 
New Commercial Review  $65 
Commercial Re‐Submittal  $50 
Single Family‐Residential Review  $50 
Single Family Re‐Submittal  $50 
Zoning Re‐Inspection  $50 
Miscellaneous 
Zoning Verification Letter    $35 

Permit/Code Case/Lien Research Request    $35 

Minor Home Occupation    $50 

Current and Comprehensive Planning 
Appeal (of a decision by the Zoning Official)  $235 
Special Exception or Variance (See Zoning Code for list) $880 
Variance ‐ Administrative (See Zoning Code for list)    $175 
BZA Administration  $180 
P&Z or BCC Continuance  $220 
Small Scale Plan Amendment   $2,490 
Large Scale Plan Amendment   $2,640 
Small Scale Plan Amendment & Rezoning (no PD)   $2,490 
Rezoning (no Planned Development)   $2,490 
Rezoning for Planned Development   $4,540 
Major Modification of Planned Development   $2,590 
Community Development Districts                               $15,000 
DRI Master Development Order  $22,000 
DRI Substantial Deviation  $22,000 
DRI Amendment (Notice of Proposed Change)  $3,350 
DRI Bi‐Annual Report Administrative Fee    $250 

Note: Excessive recording or advertising costs will be paid by 
the applicant. 

 

Land Information & Mapping Division 
 
Street Name Changes – Public       $460 
Street Name Changes – Private       $405 
Address Verification Letter          $15 
Address Number Change      $15 
Address Permit Review (Per Unit)    $15 
Property Owner Notification (Per 25 Letters)     $15 
Hourly specialized map rate                                      $41.20/hour 

 
 
 
Data disc (CD/DVD)                                             $35 
Aerial prints (black & white)                          $10 
Aerial prints (color)                                              $31.05 
Aerial images on disc (All‐county)              $35 
Mailing – tube                                                       $3 
Mailing – postage as dictated by USPS ($4.80 minimum)  varies 
Data on supplied Flash Drive                         N/C 

 

Impact Fees (please see the fee schedule online at www.charlottecountyfl.com/GrowthManagement/ImpactFees.asp)  
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The purpose of this policy is to provide instructions to assure that all work being performed in the County’s 
rights-of-way are performed under both The Manual of Uniform Traffic Control Devices (MUTCD) and 
The Florida Department of Transportation (FDOT) Roadway & Traffic Design Standards thus, assuring a 
safe environment for both the worker(s) and driver(s) on all County roads.  Short term projects that last 
only a few hours will not be held to the same planning outlined in this policy however they shall still be 
subject to MUTCD and FDOT standards.  
 

This policy shall apply to all work in the rights-of-way including that performed by contractors working for 
the County, contractors working for developers, utility companies (including work being performed by 
their personnel or contractors/sub-contractors) and all County work forces within each department of each 
division. Both internal requirements (departmental) as well as external requirements (contractors) are 
governed by this policy.  A copy of this policy shall be attached to all permits for contractor compliance. 
All instruction references to the MUTCD Part VI and Index 600 of the Florida Department of 
Transportation Design Standards, shall apply to the latest edition. 
 

The contractor shall at all times take every available precaution to safeguard the public as well as the 
construction workers.  The contractor’s personnel shall comply with the Maintenance of Traffic 
requirements, comply with reasonable requests from County employees, and act courteously with the 
public.   
 

1. All personnel working within the County’s rights-of-way shall at ALL times, wear FDOT 
approved safety vests, including those who may be periodically on-site and out of their 
vehicles, i.e., supervisors, foreman, testing personnel, etc. 

 
2. Each contractor shall submit a Maintenance of Traffic Plan for any construction project 

involving work or activity that may affect traffic on any County street, roadway, bike path, or 
sidewalk, and obtain approval prior to the start of the project. 

  
3. The MOT Plan shall consist of one or more engineering drawing(s) signed and dated by a 

person certified by the International Municipal Signal Association (IMSA), Florida 
Intermediate or ATSSA, in work zone traffic safety, qualified and knowledgeable in the field 
of traffic engineering, detailing traffic control for any road construction, detours, or road 
closures. If any changes to the MOT occur during any phase of the project, a revised MOT 
Plan shall be immediately submitted and approved reflecting all changes. 

 

4. For all work within the County rights-of-way, where construction operations will alter traffic 
activities, the contractor will designate a qualified individual who will be responsible to 
implement, inspect, and/or supervise the placement, maintenance, and removal of traffic 
control devices in the work zone.  The person responsible, possessing current valid and 
verifiable wallet cards from the above approved courses, shall be the only person approved to 
work on the maintenance of traffic and shall remain on site during any time of activity. This 
person must also be fluent in the English language. 

 

5. All equipment and hazards left in the rights-of-way during hours of darkness are to be 
barricaded off. All signs and barricades requiring lights shall have lights attached and in good 
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working order. Any further traffic control devices deemed necessary during the project are to 
be provided by the contractor at the contractor’s expense.  

 

6. Every attempt shall be made to avoid road closures. Where it is not possible to completely 
avoid road closures, the following procedures shall be followed: 

 

a. Road closures shall be limited, if possible, to single lane closures with traffic controlled 
by flagmen. Flagging operations and flagmen shall comply with MUTCD requirements 
and flagmen shall be certified in a flagging operation.  Flagging is not to begin until the 
proper signage is in place. When flagging is not being performed the signs must be 
covered up, turned away from traffic or removed from the job site.  

 

b. If the work cannot be performed without closing all traffic lanes, but the closures can be 
limited to intervals no longer than five-minute duration’s (e.g., to accommodate 
necessary equipment operations) flagmen shall be used to control traffic as necessary. All 
equipment crossing the roadway is to be escorted by flaggers. 

 

c. If the work cannot be performed without closing all traffic lanes for periods longer than 
five (5) minutes at a time, provisions shall be made to maintain access to all developed 
properties. Access shall be properly signed and/or marked detours or other approved 
methods. 

 

d. A detailed Maintenance of Traffic Plan shall be prepared by the contractor or other 
responsible entity for all situations where any lane closures are proposed. The detailed 
MOT Plans shall show the limits of the road closure, detour routes and/or other means of 
maintaining access, temporary signing and marking that will be used, and any other 
information deemed necessary by the County Engineer. The MOT Plan for road closures 
shall be submitted to the Engineering Department at least two weeks prior to each road 
closure. No road closures, other than emergencies, are authorized without the prior 
approval of the County Engineer.  No road closures will begin on a County Holiday 
or weekend. 

 

e. If the road closure is authorized by the County Engineer, the following organizations 
shall be notified seven days prior to the closure and again 24 hours prior to the closure. If 
the closure will extend for more than one (1) day, notifications shall be made each day to 
inform these organizations of the road closure that will be in effect the following day:  

 

 All Emergency services:   
                                          FIRE/EMS                       Fire Headquarters                               Sheriff  
                                   (941) 833-5600                           (941) 833-5600                           (941) 639-2101 
             

 Charlotte County School Board:  
Transportation Division    (941) 575-5432 
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 The Media:  Newspaper/Radio Stations (Notify applicable one(s)) 
 

Charlotte Sun Herald      (941) 206-1000 
Charlotte Herald Tribune Newspaper    (941) 473-5475 
Englewood Sun Herald Tribune Newspaper   (941) 681-3000 
Sarasota Herald Tribune Newspaper    (941) 953-7755 
Venice Gondolier Newspaper     (941) 207-1000 
I Heart Media – Port Charlotte, Punta Gorda, Sarasota  (941) 206-1188 
KIX Country 92.9 WIKX  Radio Station – Punta Gorda  (941) 206-1188 
98.9 my FM – Port Charlotte, Punta Gorda   (941) 206-1188 
Seaview 104.9 Radio Station – Punta Gorda   (941) 206-1188 

 

 All property owners, residents and tenants of the affected properties (continuing 
notification not required). 

             
f. If immediate road closure is necessary to safeguard life and/or public safety or private 

property, prior approval shall NOT be required.  However, the notifications required 
under e. above shall be made as soon as practicable provided that the notification effort 
does not compromise the efforts to safeguard life and/or property. 

 

7. All initial MOT Plans (not involving road closures) and proposed changes shall be submitted 
to the County Transportation Engineer, or designee, for approval, at least one week prior to 
the start of work. 

 

8. Failure to comply with the stipulations set forth in this policy will result in immediate 
suspension of work, and/or revoking of the permit until such time as the affected party comes 
into compliance. 

 
 
 
 
 
 
Original:   9/15/1995 
Revisions:  3/1/1997 
  9/29/2003  
  7/10/2006 
  3/20/2012 
  3/24/2014 
  11/10/2015 
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MICHAEL DAVID YOUSHOCK
PROFESSIONAL ENGINEER

LICENSE NO.76333

CHARLOTTE COUNTY UTILITIES

NOT TO SCALE

The Contractor is responsible  for compliance with the applicable
technical requirements  of the Charlotte County Utility (CCU) Design
Compliance Standards dated November 1, 2011 which are not included
with the engineering drawings but are available for down load on the
CCU website at http://www.charlottecountyfl.com/CCU/Engineering.

Any exception(s)  to the Design Compliance Standards are included in
the Special Provisions of the Bid documents.

All elevations are based on North American Vertical
Datum  (NAVD)  1988  unless  otherwise  noted.
Coordinates are in the Florida West Zone/ NAD 83‐90
State Plane FEET Coordinate System.
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KEN DOHERTY            CHRISTOPHER CONSTANCE            BILL TRUEX
 DISTRICT 1                                                                        DISTRICT 2                                                                       DISTRICT 3

STEPHEN R. DEUTSCH                    TRICIA DUFFY
             DISTRICT 4                                                                                DISTRICT 5

RAY SANDROCK
  COUNTY ADMINISTATOR

CHARLOTTE COUNTY, FLORIDA

(CCU) PRJ.  14-0039

NTS

800-432-4770

CALL SUNSHINE STATE
ONE-CALL OF FLORIDA

STATE OF

No. 76333
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6'' FM 6'' FM 6'' FM 6'' FM 6'' FM 6'' FM 6'' FM 6'' FM 6'' FM

STA. 20+72.45,  11.7 ' R
INSTL. 6" BENDS (AS NEEDED)

STA. 20+87.49,  23.0 ' R
CONNECT TO EXIST. 6" FM W/ 6" 90° BEND

2' 2'
2'

27245
SAN MARINO DR

NOTE:
EXISTING 6" FM AC PIPE TO BE REMOVED AFTER
NEW 6" FM IS INSTALLED, CERTIFIED & IN-SERVICE

PROPOSED 6" FM C-900 PVC DR-18OPEN CUT PAVEMENT

STATE OF

No. 76333

N

800-432-4770

www.callsunshine.com
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