
Harbor Walk 

Upper Deck & Shade Cover‐Phase 1C

Final Design & Permits 55,440

Construction 462,000

Total $517,440

Haborwalk Phase II

Land Cost 3,000,000

Site Prep (Clearing and grading) 106,000

Design and Permitting 100,000

Phase I Construction 547,839

Total $3,753,839

Grand Total $4,271,279


